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FERC Project No. 2105 2 

 3 
 4 
 5 
 6 

Relicensing Settlement Agreement 7 
 8 

 9 
1. Introduction 10 
 11 

1.1 Parties. This SETTLEMENT AGREEMENT ("Settlement") is made and 12 
entered into pursuant to Federal Energy Regulatory Commission (“FERC”) Rule 602, 18 13 
CFR § 385.602, by and among Pacific Gas and Electric Company (“Licensee”), the 14 
United States Department of Agriculture Forest Service (“FS”), the United States 15 
Department of the Interior National Park Service (“NPS”), United States Department of 16 
the Interior Fish and Wildlife Service (“FWS”), the California Department of Fish and 17 
Game (“CDFG”), American Whitewater (“AW”), Plumas County (“Plumas”), Chico 18 
Paddleheads (“CP”), and Shasta Paddlers (“SP”) and California Sportfishing Protection 19 
Alliance (“CSPA”) each referred to individually as a “Party” and collectively as 20 
“Parties.”   21 
 22 
The Parties to this Settlement agree as follows:  23 
 24 

1.2 Recitals 25 
 26 
 1.2.1 On October 23, 2002, Licensee filed with the Federal Energy 27 

Regulatory Commission (“FERC”) an application for a New Project License for the 28 
Upper North Fork Feather River Project, FERC Project No. 2105 (“Project”) located on 29 
the North Fork Feather River (“NFFR”) in Plumas County, California. 30 

 31 
 1.2.2 Prior to filing its application for a New Project License the 32 

Licensee consulted with the Parties and other individuals and organizations in 33 
development of the studies, data, and other material presented in the application.   34 
 35 

 1.2.3 In 2002, Licensee and the Parties met and agreed to engage in 36 
discussions to resolve issues and agree on PM&E measures appropriate for the 37 
relicensing of the Project.  This group, sometimes referred to as the 2105 Licensing 38 
Group, engaged in collaborative discussions and is referred to in this Settlement as the 39 
“Collaborative.”  This Settlement is an end product of the Collaborative’s work.  40 
 41 
   1.2.4 State Water Resources Control Board (“SWRCB”) staff has 42 
participated in the Collaborative in order to provide the Parties with guidance concerning 43 
the SWRCB’s regulatory requirements and in furtherance of the SWRCB’s policy to 44 
promote voluntary settlement agreements.  However, the SWRCB cannot prejudge the 45 
Licensee’s request for water quality certification pursuant to Section 401 of the Clean 46 
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Water Act (33 USC §1341[a][1]) (“401 Certification”) in connection with this relicensing 1 
proceeding and therefore can not execute this Settlement. 2 

 3 
1.3 Effective Date of Settlement.  This Settlement becomes effective as of 4 

__________________ (“Effective Date”). 5 
 6 
1.4 Term of Settlement.  The term of this Settlement shall commence on the 7 

Effective Date and shall continue (unless terminated as otherwise provided herein) for the 8 
term of the New Project License (subject to FERC's reserved authority under the New 9 
Project License to require modifications), plus the term(s) of any annual license(s) which 10 
may be issued after the foregoing New Project License has expired, or until the effective 11 
date of any FERC order approving surrender of all or part of the Project under the Federal 12 
Power Act (FPA).  13 

 14 
1.5 Definitions.    15 

 16 
401 Certification: See Paragraph 1.2.4. 17 
Accessible:  A recreation or other facility or site element that meets 18 

ADAAG. 19 
ADAAG:  Americans With Disabilities Act Accessibility Guidelines. 20 
 21 
ADR:  Alternative Dispute Resolution - see Paragraph 4.9.1. 22 
AF:  acre-foot of water. 23 
Basic Ramping Rate: See Appendix A, Section 1, Paragraph 6. 24 
Basin Plan:  The Water Quality Control Plan for the Central Valley 25 

Region, the Sacramento and San Joaquin River Basins.   26 
Belden Reach:  The portion of the NFFR between Belden Forebay Dam 27 

and Belden Powerhouse. 28 
Beneficial Use: Those uses designated as Beneficial Uses for the North 29 

Fork Feather River in the Basin Plan, as may be amended.  30 
 31 
Block Loading:  Operational mode of a powerhouse in which the 32 

generation capacity (and resulting cfs release) is held at or near a 33 
constant level for an extended period of time.  34 

Cap Flows:  Maximum level to which the Minimum Stream Flow level 35 
may be adjusted as provided in Appendix A, Table A-1 and A-2. 36 

CD:  Critically Dry Water Year Type as defined in Appendix A, Section 4. 37 
cfs:  cubic feet per second. 38 
Collaborative:  See Paragraph 1.2.3. 39 
Controlled Spill:  Release of water from a Project reservoir at times when 40 

the release could have otherwise been controlled (not spilled) by 41 
increasing the flow through the generating units or controlling 42 
inflows by controlling releases from upstream reservoirs. 43 

 44 
CWA: (Clean Water Act) The federal Water Pollution Prevention and 45 

Control Act, 33 U.S.C. § 1251 et. Seq., as may be amended. 46 
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DEA:  Draft Environmental Assessment. 1 
Disputing Party; Disputing Parties:  See Paragraph 4.9.1. 2 
Dry:  Dry Water Year Type as defined in Appendix A, Section 4. 3 
Effective Date:  See Paragraph 1.3. 4 
Emergency:  An event that is reasonably out of the control of the Licensee 5 

and requires Licensee to take immediate action, either unilaterally or 6 
under instruction by law enforcement or other regulatory agency 7 
staff, to prevent imminent loss of human life or substantial property 8 
damage.  An emergency may include, but is not limited to, natural 9 
events such as landslides, storms or wildfires, malfunction or failure 10 
of project works, and recreation accidents.  ESA:  Federal 11 
Endangered Species Act, 16 U.S.C.§1531 et seq., as may be 12 
amended. 13 

 14 
FPA:  Federal Power Act 16 U.S.C. §791a et seq. as may be amended  15 
Good Faith:  Honesty of purpose, free from intention to defraud, faithful to 16 

one’s duty or obligation. 17 
Heavy Maintenance: Maintenance or reconditioning that arrests 18 

deterioration and appreciably prolongs the life of the property.  From 19 
an accounting standpoint, the expenditures may be capitalized.  20 
Examples include installing a new roof, new floor, or new siding, 21 
replacing electrical wiring or heating systems, repairing or replacing 22 
pipes, pumps or motors, repairing or maintaining government 23 
property threatened or damaged by heavy snow or ice, repairing or 24 
maintaining the paths, lands, walks, or walls adjacent to other 25 
government-owned structures, and performing exterior painting or 26 
refinishing. 27 

I&E: Interpretation and Education 28 
Inconsistent License:  A New Project License which (a) materially 29 

modifies the PM&E measures stated in Appendix A or Appendix B, 30 
(b) fails to include all PM&E measures in Appendix A that fall 31 
within the jurisdictional authority of the issuing agency, or (c) 32 
includes additional PM&E measures related to Resolved Subjects 33 
beyond those in Appendix A or Appendix B. 34 

ISO: The California Independent System Operator or its successor. 35 
Licensee: The owner of the Project.  Currently the Licensee is Pacific Gas 36 

and Electric Company. 37 
Minimum Stream Flows:  Required minimum stream flows in the Belden 38 

and Seneca reaches as provided in Appendix A, Tables A-1 and A-2. 39 
NA:  not applicable. 40 
 41 
NEPA:  National Environmental Policy Act, 42 U.S.C.§4321 et seq., as 42 

may be amended.  43 
New Project License:  The new license issued by FERC for the Project at 44 

the conclusion of the current relicensing proceeding, including any 45 
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mandatory conditions such as FPA Section 4(e) Conditions, 401 1 
Certification Conditions, and FPA Section 18 fishway prescriptions. 2 

NFFR:  North Fork Feather River 3 
Normal: Normal Water Year Type as defined in Appendix A, Section 4. 4 
Notice: See Paragraph 5.9. 5 
Operational Maintenance: Maintenance or reconditioning that neither 6 

materially adds to the value of the property nor appreciably prolongs 7 
its life. The work serves only to keep the facility in an ordinary, 8 
efficient operation condition.  From an accounting or tax perspective, 9 
it is work that may be expensed.  Examples include interior painting, 10 
repair of broken windows, light bulb replacement, cleaning, 11 
unplugging drains, preventative maintenance, greasing, servicing, 12 
inspecting, oiling, adjusting, and tightening, aligning, sweeping, and 13 
general snow removal. 14 

Party; Parties:  See Paragraph 1.1. 15 
PM&E:  Protection, mitigation or enhancement measure, as provided in 16 

Section 10(j) of the FPA. 17 
Prattville Intake Modifications:  Physical improvements in the vicinity of 18 

the Prattville Intake to attract cold water to the intake. 19 
 20 
 21 
Project:  See Paragraph 1.2.1. 22 
Pulse Flows:  Short term elevated levels of release from Project dams in 23 

amounts and durations specified in Appendix A, Section 1, 24 
Paragraph 3(A). 25 

Ramping Rate:  The rate of change in a flow release or Controlled Spill 26 
from a dam expressed as an increase or decrease in discharge (in cfs) 27 
over a period of time.  See Appendix A, Section 1, Paragraph 6. 28 

  29 
Recreation Monitoring Indicators: A specific, measurable recreation or 30 

resource variable used to define key features of the desired 31 
recreation experience. 32 

Recreation Monitoring Standard: Defines the minimum acceptable 33 
condition for a Recreation Monitoring Indicator.  Also referred to as 34 
a trigger, as once a standard is reached over a sustained period of 35 
time, this ‘triggers’ a potential management action. 36 

Resolved Subjects:  See Paragraph 2.2. 37 
 38 
RV: Self-contained recreational vehicle up to 40 feet in length. 39 
Section 4(e) Conditions: Any license conditions proposed by FS under 40 

FPA Section 4(e). 41 
Seneca Reach:  That portion of the NFFR between Canyon Dam (Lake 42 

Almanor) and Caribou Powerhouse.  43 
Settlement: This Settlement Agreement between the Parties as described 44 

in Paragraph 1.1. 45 
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Submerged Curtain/Skimmer Wall:  A design concept for a Prattville 1 
Intake Modification that consists of a flexible membrane blocking 2 
warm water strata and up to 1250 feet long placed upstream of the 3 
Prattville Intake to preferentially release colder water. 4 

 5 
TRG:  The Technical Review Group established pursuant to Appendix A, 6 

Section 2, Paragraph 1. 7 
Uncontrolled Spill:  Release of water from a Project reservoir at times 8 

when flow into the reservoir, excluding releases from upstream 9 
reservoirs that can be controlled, exceeds the sum of the streamflow 10 
release requirement plus the current flow capacity of the generating 11 
units. 12 

UNFFR:  Upper North Fork Feather River. 13 
Water Quality Parties: The SWRCB, Regional Water Quality Control 14 

Board Central Valley Region, Plumas, FS, CDFG, FWS, and other 15 
Parties that request involvement in the water quality monitoring 16 
program described in Appendix A, Section 5this Settlement.  Water 17 
Quality Parties shall also include California Department of Water 18 
Resources (DWR) if it chooses to participate. 19 

Water Year Type:  See Appendix A, Section 4. 20 
Wet:  Wet Water Year Type as defined in Appendix A, Section 4. 21 
 22 
 23 

2. Purpose of Settlement 24 
 25 

2.1 Purpose. The purpose of this Settlement is to resolve among the Parties all 26 
lake level and streamflow issues for ecological purposes, river-based recreational uses, 27 
and other Resolved Subjects in support of FS issuing its Section 4(e) Conditions and 28 
FERC issuing a New Project License.  For this purpose, the Parties agree that this 29 
Settleme nt constitutes an entire agreement that provides an appropriate balancing of the 30 
Resolved Subjects and the Parties will request that the FERC use the provisions of this 31 
Settlement as an alternative to be considered in the FERC’s NEPA analysis process. 32 

 33 
2.2 Resolved Subjects.  Except as provided in Paragraph 2.3, the Parties agree 34 

that this Settlement fairly, reasonably, and appropriately resolves streamflows and other 35 
subjects listed in Table 1 (“Resolved Subjects”) in support of FS issuing Section 4(e) 36 
Conditions and FERC issuing a New Project License.     37 

 38 
Table 1 39 

 40 
Subjects Resolved by this Settlement  41 

a) Streamflows for PM&E of fish, wildlife, and other aquatic biota in Project-42 
affected stream reaches 43 

 44 
b) Streamflows for stream channel maintenance in Project-affected stream reaches 45 
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b)c) Streamflows for whitewater boating and other river-based recreation on the 1 
Belden and Seneca reaches 2 

b)d) Water quality associated with Project operations and facilities excluding 3 
erosion and water temperature (see Table 2) 4 

b)e) Streamflow fluctuations from Project operations, including Ramping Rates 5 
b)f)Streamflow gaging for compliance monitoring 6 
b)g) Stream ecology monitoring  7 

h)  Streamflow information for use by the public 8 
i) Facility modifications to implement the PM&E measures stated in Appendix 9 
A 10 
j) Administration of Settlement  11 
k) River sediment management 12 
l) Project reservoir operation and lands management principles 13 
m) Recreation facilities development during the term of the New Project License 14 

 15 
2.3 Unresolved Subjects.  This Settlement leaves unresolved specific subjects 16 

related to the Resolved Subjects.  These unresolved subjects are listed in Table 2.  This 17 
Settlement also does not resolve subjects not specifically listed in Table 1 and Table 2.   18 

 19 
Table 2 20 

 21 
Subjects Not Resolved by this Settlement 22 

 23 
a) Shoreline Erosion: Plumas considers Lake Almanor shoreline erosion an 24 

unresolved issue. 25 
a)b) Water Temperature:  Feasibility studies are currently underway to 26 

determine Project 2105 controllable factors associated with attainment and 27 
protection of cold freshwater habitat, a designated Beneficial Use of the North 28 
Fork Feather River.  All Parties await additional information in early 2004 from 29 
on-going modeling efforts related to the potential Prattville Intake Modifications, 30 
re-operation, or other structural changes (Canyon Dam Intake structure 31 
modification, modification to Caribou 2, etc.) to inform PM&E development and 32 
agreement on appropriate water temperature conditions.  CSPA has unresolved 33 
issues with temperature impacts on aquatic resources resulting from the continued 34 
operation of the Hamilton Branch and Project 2105 features including the 35 
Prattville outlet, Butt Valley Powerhouse, Butt Valley Reservoir, the Caribou 2 36 
powerhouse and Belden Reservoir in the Project vicinity and in downstream 37 
reaches of the North Fork Feather River to Oroville Reservoir. 38 

c) Whitewater flow effects on water temperature in the Belden Reach:  CSPA 39 
considers this an unresolved issue 40 

c)d) Term of New Project License:  Licensee, Plumas, and FS support a 40-41 
year license; AW and NPS support a 40-year license if the Rock Creek Cresta 42 
(FERC No.1962) license is extended to coincide with the term of the New Project 43 
License.  CDFG supports a 30-year license.  If, however, the Rock Creek Cresta 44 
(FERC No. 1962) license were extended at the request of CDFG, then CDFG 45 
would support a license term for this project that would coincide with the Rock 46 
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Creek Cresta license term.  SWRCB and CSPA do not support extension of the 1 
FERC No.1962 license.  CSPA considers a 30-year license term appropriate for 2 
this Project and consistent with the FERC No. 1962 Rock Creek Cresta signed 3 
agreement. 4 

c)e) Additional Boating Flow Day Triggers:  AW considers the boater day 5 
triggers for the addition of recreation river flow days in Appendix A, Section 2 to 6 
be an unresolved issue. 7 

c)f) Angler Access Trail Improvement in Seneca Reach: CSPA considers this access 8 
to be an unresolved issue. 9 

c)g) Wetland and Riparian Habitat Offsite Mitigation:  CSPA considers 10 
mitigation for effects of initial Project construction and continuing Project 11 
operations on wetland and riparian habitat of Project Operation through off-site 12 
mitigation in Humbug Valley and Mountain Meadows to be an unresolved issue. 13 

 14 
 15 

2.4 No Precedent for Other Proceedings.  This Settlement is made upon the 16 
express understanding that it constitutes a negotiated resolution of Resolved Subjects.  17 
No Party shall be deemed to have approved, admitted, accepted, or otherwise consented 18 
to any operation, management, valuation, or other principle underlying or supposed to 19 
underlie any of the Resolved Subjects, except as expressly provided herein.  Nothing in 20 
this Settlement is intended nor shall be construed as a precedent with regard to any other 21 
proceeding or hydroelectric project.  22 

 23 
2.5 Compliance with Legal Responsibilities.  Nothing in this Settlement is 24 

intended to nor shall be construed to affect or limit the authority of any Party to fulfill its 25 
statutory, regulatory, or existing contractual responsibilities under applicable law.  26 
However, by entering into this Settlement the Parties with such responsibilities represent 27 
that they believe their responsibilities relative to Resolved Subjects have been, are, or can 28 
be met for the purpose stated in Paragraph 2.1, consistent with and by the terms of this 29 
Settlement.  30 

 31 
 2.5.1 ESA and FPA Section 18 Responsibilities Not Affected.  Nothing 32 

in this Settlement is intended to nor shall be construed to restrict or affect the continuing 33 
responsibilities of FERC or any Party, including FWS under the ESA, including the 34 
implementing regulation at 50 C.F.R. § 402.16.   Further, notwithstanding any other 35 
provision in this Settlement, this Settlement is not intended and shall not be construed to 36 
address, affect, or apply to the Secretary of the United States Department of the Interior 37 
through the FWS independent authority under FPA Section 18 to prescribe fishways, or 38 
other Parties’ rights to dispute such authority. 39 

 40 
2.6 Reservation of Claims, Rights, and Responsibilities.  Each Party reserves 41 

all claims, rights, and responsibilities, which it may otherwise have with respect to any 42 
subjects not listed as Resolved Subjects.  Nothing in this Settlement is intended nor shall 43 
be construed to affect or restrict any Party's participation in or comments about 44 
compliance with the New Project License, future relicensing of the Project subsequent to 45 
the current relicensing, or any other hydroelectric project licensed to Licensee. 46 
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 1 
 2 

3. Use of Settlement in New Project License and Section 4(e) Conditions   3 
 4 

3.1 Protection, Mitigation, and Enhancement Measures Recommended to be 5 
Included in New Project License.  Subject to Paragraphs 3.2 and 3.3, the Parties 6 
respectfully request that FERC accept and incorporate, without material modification, as 7 
license articles all of the PM&E measures stated in Appendix A of this Settlement. 8 
Subject to the same limitation, the Parties further request that FERC not include in the 9 
New Project License articles that are inconsistent with this Settlement, except as may be 10 
necessary to enable FERC to ascertain and monitor Licensee’s compliance with the 11 
conditions of the New Project License and its rules and regulations under the FPA. 12 

   13 
3.2 Protection, Mitigation, and Enhancement Measures Recommended to be 14 

Included in Section 4(e) Conditions.  The Parties respectfully request that FS accept and 15 
incorporate, without material modification, as Section 4(e) Conditions all relevant PM&E 16 
measures stated in Appendix A of this Settlement that are within the FS’s jurisdiction 17 
under FPA Section 4(e). The Parties further request that FS not include in its Section 4(e) 18 
Conditions, any requirements that are inconsistent with this Settlement.  FS agrees to 19 
propose as Section 4(e) Conditions on Resolved Subjects the PM&E measures stated in 20 
Appendix A of this Settlement which it determines are within its jurisdiction to prescribe 21 
as Section 4(e) Conditions, except to the extent that any changes result from analysis 22 
under NEPA, National Forest Management Act, and any other applicable law or 23 
regulation.  This paragraph shall not be read to predetermine or limit the outcome or 24 
lawful discretion of FS in issuing Section 4(e) Conditions or in adopting Section 4(e) 25 
Conditions inconsistent with those recommended herein. 26 

 27 
3.3  Relationship of Settlement to Section 7 Consultation.  The Parties 28 

acknowledge that if FERC submits the PM&E measures stated in Appendix A as part of 29 
the proposed action for consultation under Section 7 of the ESA, FWS may in its lawful 30 
discretion identify PM&E measures different from or additional to those set forth in 31 
Appendix A and Appendix B to minimize the effects of take of listed species.  32 

 33 
3.4 Protection, Mitigation, and Enhancement Measures Recommended to be 34 

Included in the 401 Certification.  The Parties respectfully request that the SWRCB 35 
accept and incorporate, without material modifications, as conditions to the 401 36 
Certification all the PM&E measures stated in Appendix A of the Settlement that are 37 
within the SWRCB’s jurisdiction under Section 401 of the CWA.  The Parties further 38 
request that the SWRCB not include conditions to the 401 Certification that are 39 
inconsistent with this Settlement. 40 

 41 
  3.5  Measures Agreed to that will not be Included in the New Project License 42 
or Section 4(e) Conditions.  Measures agreed to among the Parties that are not to be 43 
incorporated in the New Project License or FS Section 4(e) Conditions are stated in 44 
Appendix B.    45 
 46 
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 1 
4. Implementation of Settlement 2 
 3 

 4 
   5 

4.2  Support for Settlement and Issuance of New Project License.  To the 6 
extent permitted by applicable law, the Parties shall support or advocate through 7 
appropriate written communications to FERC and FS, this Settlement and the PM&E 8 
measures stated in Appendix A hereto.  For Resolved Subjects and subject to Paragraph 9 
3.2, the Parties agree not to propose, support, or communicate to FERC or FS any 10 
comments, recommended PM&E measures, or license conditions other than ones 11 
consistent with this Settlement.  Prior to the issuance of the New Project License, and at 12 
the request of Licensee, the Parties shall timely support this Settlement in written 13 
communications to any other administrative agency with advisory or mandatory 14 
conditioning authority over issuance of the New Project License, provided this sentence 15 
shall not apply to the agency exercising the authority. 16 

 17 
4.3 Inconsistent License. 18 
 19 
 If FERC issues an Inconsistent License  this Settlement shall be deemed 20 

modified to conform to the  Inconsistent License, unless a Party provides Notice within 21 
30 days after FERC issues an order approving the  Inconsistent License that (a) the Party 22 
does not accept the Inconsistent License , and (b) the Party is initiating the ADR 23 
procedures stated in Paragraphs 4.9.1 - 4.9.3.  Before initiating the ADR, a Party shall 24 
make a Good Faith effort to meet and confer with other Parties to this Settlement.  The 25 
Disputing Party (ies) may, in addition, initiate the appeal procedures described in 26 
Paragraph 4.4.  If the New Project License does not contain all of the PM&E measures 27 
stated in Appendix A because FERC or one of the agencies with mandatory conditioning 28 
authority expressly determines that it does not have jurisdiction to adopt or enforce the 29 
omitted PM&E measures, the Parties agree that they shall be bound by the entire 30 
Settlement, including those recommended PM&E measures omitted by FERC or the 31 
agency with mandatory conditioning authority, provided the New Project License 32 
contains those PM&E measures stated in Appendix A over which FERC and the agencies 33 
with mandatory conditioning authority determine they do have jurisdiction and the New 34 
Project License is otherwise consistent with this Settlement. 35 

 36 
 37 
  4.4 Appeal of Inconsistent License.  38 

 39 
 Any Party may petition for administrative rehearing and/or seek judicial 40 

review of any Inconsistent License.  The ADR requirements stated in Paragraphs 4.9.1 - 41 
4.9.3 do not preclude any Party from timely filing for and pursuing administrative 42 
rehearing or judicial review of an Inconsistent License or any other New Project License 43 
article that relates to any subject not listed as a Resolved Subject.   However, the Parties 44 
shall follow the ADR procedures stated in Paragraphs 4.9.1 - 4.9.3 to the extent 45 
reasonably practicable while such appeal is being pursued.  If any Party or non-Party files 46 
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for administrative rehearing or judicial review of an Inconsistent License, Licensee’s 1 
duties under this Settlement  are suspended to the extent necessary to enable Licensee to 2 
comply with the Inconsistent License.  If a Party has filed for administrative rehearing or 3 
judicial review of an Inconsistent License and the Parties subsequently agree to modify 4 
this Settlement to conform to the Inconsistent License, the filing Party (ies) shall 5 
withdraw the appeal, or recommend such withdrawal, as appropriate. This Settlement 6 
shall be deemed modified to conform to any final non-appealable administrative or 7 
judicial decision upholding a challenged Inconsistent License unless a Party provides 8 
Notice within 45 days after the date of the final decision that (a) the Party does not accept 9 
the Inconsistent License, and (b) the Party is initiating  the ADR procedures stated in 10 
Paragraphs 4.9.1 - 4.9.3.  Except as necessary to fulfill a statutory or regulatory 11 
responsibility or policy, the Parties have a continuing duty to support this Settlement, or 12 
as appropriate, recommend such support, during an administrative rehearing or judicial 13 
review.  If there is disagreement about the need for such support between the requesting 14 
Party and any Party, those Parties shall meet and confer within 5 days of the request 15 
being made and shall make Good Faith efforts to resolve the disagreement. 16 

 17 
 18 
4.5 Cooperation Among Parties. The Parties shall cooperate in the 19 

performance of this Settlement and compliance with related articles in the New Project 20 
License.  The Parties shall cooperate in implementing the PM&E measures, conducting 21 
studies, performing monitoring, and conducting all other activities within their statutory 22 
or regulatory authorities related to the measures stated in Appendices A and B of this 23 
Settlement, as may be modified in the New Project License.  Further, subject to 24 
Paragraph 2.5, inclusive of 2.5.1, and upon Licensee’s request, the Parties shall provide 25 
written communications of support in any administrative approval that may be required 26 
for implementation of this Settlement or related articles of the New Project License, 27 
provided this obligation shall not apply to the agency exercising the authority.   28 

 29 
 4.5.1 Responsibility for Costs.  Licensee shall pay for the cost of actions 30 

required of Licensee by this Settlement or the New Project License.  Licensee shall have 31 
no obligation to reimburse or otherwise pay any other Party for its assistance, 32 
participation, or cooperation in any activities pursuant to this Settlement or the New 33 
Project License unless expressly agreed to by Licensee or as required by law.  34 

 35 
 4.5.2 Licensee Solely Responsible for Operations of Project.  Except as 36 

expressly provided in this Settlement, by entering into this Settlement none of the Parties, 37 
except for Licensee, have accepted any legal liability or responsibility for the operation of 38 
the Project. 39 

 40 
 4.5.3 Availability of Funds.  Implementation of this Settlement for a 41 

Party that is a federal agency is subject to the requirements of the Anti-Deficiency Act, 42 
31 United States Code, Section 1341, and the availability of appropriated funds.  Nothing 43 
in this Settlement is intended nor shall be construed to require the obligation, 44 
appropriation, or expenditure of any money from the U.S. Treasury.  The Parties 45 
acknowledge that the Parties that are federal agencies shall not be required under this 46 
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Settlement to expend any federal agency’s appropriated funds unless and until an 1 
authorized official of each such agency affirmatively acts to commit such expenditures as 2 
evidenced in writing.  Implementation of this Settlement by Parties that are state or local 3 
agencies is subject to the availability of appropriated funds.  Nothing in this Settlement is 4 
intended nor shall be construed to require the obligation, appropriation, or expenditure of 5 
any money from the Treasury of the State of California or Plumas County.  The Parties 6 
acknowledge that the Parties that are state or local agencies shall not be required under 7 
this Settlement to expend any appropriated funds unless and until an authorized official 8 
of each such agency affirmatively acts to commit such expenditures as evidenced in 9 
writing.  10 
 11 

 4.5.4 FS Participation in Settlement.  FS is not included in the definition 12 
of the words “Party” or “Parties” as used in Paragraphs 3.1, 3.2, 4.1, 4.2, 4.3. 13 
Additionally, FS’ obligations under and participation in this Settlement are fulfilled upon 14 
issuance of a New Project License containing final Section 4(e) Conditions that are no 15 
longer subject to administrative appeal or judicial reviewconsistent with Appendix A.  FS 16 
will remain a Party to paragraphs ___ of Appendix B until such time as the agreements 17 
contained within those paragraphs are fulfilled.  Notwithstanding any provision to the 18 
contrary, nothing in this Settlement is intended or shall be construed to create FS 19 
authority over a subject that is not within its existing authority. 20 

 21 
 4.5.5    Escalation of Costs.  Unless otherwise indicated, costs specified as 22 

a year 2004 cost basis shall be escalated (starting in January 2005) based on the U. S. 23 
Gross Domestic Product - Implicit Price Deflator (GDP-IPD).  Costs not specified as a 24 
year 2004 cost basis are constant dollars not subject to escalation. 25 
 26 

4.6 Implementation Schedule.  Implementation of the PM&E measures stated 27 
in Appendix A shall begin after issuance of the New Project License and consistent with 28 
the schedule specified in Appendix A (as may be modified by the New Project License). 29 
Implementation of the measures stated in Appendix B shall begin consistent with the 30 
schedule specified in Appendix B.  Within six months after issuance of the New Project 31 
License, Licensee shall prepare and provide to all Parties the Licensee’s planned schedule 32 
for impleme nting the PM&E measures recommended in this Settlement and incorporated 33 
in the New Project License.  The schedule shall specify dates for initiation, progress 34 
reporting, monitoring and completion, as appropriate, for each such PM&E measure and 35 
shall include milestones for major activities. 36 
 37 
 4.7 Reopener or Amendment of New Project License.   38 

 39 
 4.7.1 Reopener.  Except as required to fulfill statutory or regulatory 40 

responsibilities or as provided in Paragraph 4.7.2, a Party to this Settlement may seek to 41 
modify, or otherwise reopen during the term of this Settlement the PM&E measures from 42 
this Settlement included in the New Project License, only if and when significant new 43 
information not known or understood as of the date of issuance of the New Project 44 
License reasonably demonstrates that such proposed modification or other cause of 45 
reopener is in furtherance of the public interest under the FPA or other applicable law.  In 46 
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such an event, that Party shall provide Licensee at least 90-days Notice to consider the 1 
new information and that Party’s position.   A Party shall not be required to comply with 2 
this 90-day Notice provision if it believes an emergency situation exists, or if required to 3 
meet its responsibilities under applicable law.  Notwithstanding the provisions of this 4 
paragraph, any Party may seek to reopen the New Project License to implement future 5 
changes in applicable law, or to protect Beneficial Uses through coordinated operations 6 
of this Project, Rock Creek – Cresta Project (FERC No. 1962), and Poe Project (FERC 7 
No. 2107), in connection with the relicensing proceedings for the latter project. 8 

 9 
 4.7.2 Amendment.   Nothing in this Settlement is intended nor shall be 10 

construed to affect or limit the right of Licensee to seek amendments of the New Project 11 
License, provided that Licensee may seek a Project license amendment which would be 12 
inconsistent with this Settlement only if Licensee, relying on significant new information 13 
not known or understood as of the date of issuance of the New Project License, can 14 
reasonably demonstrate that the amendment is in furtherance of the public interest under 15 
the FPA or other applicable law.  Prior to filing a proposed license amendment which 16 
relates to a Resolved Subject or would otherwise be inconsistent with this Settlement, 17 
Licensee shall provide the Parties at least 90-day Notice of its intention to do so, and 18 
shall promptly consult with Parties responding within 30 days of such Notice regarding 19 
the need for and the purpose of the amendment.  Licensee shall not be required to comply 20 
with this 90-days Notice provision if it believes an Emergency exists or if required to 21 
meet its responsibilities under applicable law or an order of an agency with jurisdiction 22 
over Licensee.    In any application for a Project license amendment that relates to a 23 
Resolved Subject or is otherwise inconsistent with this Settlement, Licensee shall provide 24 
with its application documentation of its consultation with the responsive Parties, 25 
summarize the positions and recommendation of the responsive Parties and provide its 26 
response to those positions and recommendations.  Licensee shall not oppose an 27 
intervention request by any Party that satisfies FERC’s procedural requirements in a 28 
proceeding for a Project license amendment that any Party has concluded would be 29 
inconsistent with this Settlement.  A Project license amendment that, as approved by 30 
FERC, would be inconsistent with this Settlement is subject to Paragraph 4.3. Further, a 31 
Project license amendment that, as approved by FERC, would be inconsistent with this 32 
Settlement may be considered by a Party as significant new information, allowing that 33 
Party to invoke the reopener provision in Paragraph 4.7.1. 34 

 35 
4.8 Amendment of Settlement.  This Settlement may be amended at any time 36 

after Notice, with the unanimous agreement of all Parties still in existence and responsive 37 
within 30 days of such Notice.  Any amendment of this Settlement shall be in writing and 38 
executed by the responding Parties. 39 
 40 
  4.9 Dispute Resolution 41 

 42 
 4.9.1 General.  Except to the extent that FERC, FS, or other agency with 43 

jurisdiction over a Resolved Subject has a procedure that precludes implementation of 44 
Paragraph 4.9.1 - 4.9.3, all disputes among the Parties regarding any Party’s performance 45 
or compliance with this Settlement, including resolution of any disputes related to an 46 
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Inconsistent License , shall be the subject of a non-binding alternative dispute resolution 1 
(“ADR”) procedure among the Disputing Parties, as stated in Paragraphs 4.9.1 - 4.9.3.  2 
Each Party participating in a dispute (“Disputing Party,” or collectively, “Disputing 3 
Parties”) shall cooperate in Good Faith to promptly schedule, attend and participate in the 4 
ADR.  The Disputing Parties agree to devote such time, resources and attention to the 5 
ADR as is needed to attempt to resolve the dispute at the earliest time possible.  Each 6 
Disputing Party shall implement promptly all final agreements reached, consistent with 7 
its applicable statutory and regulatory responsibilities.  Nothing in Paragraphs 4.9.1 - 8 
4.9.3 is intended nor shall be construed to affect or limit the authority of FERC, FS, or 9 
other agency with jurisdiction over a Resolved Subject, to resolve a dispute brought 10 
before it in accordance with its own procedure and applicable law. 11 

 12 
  4.9.2 ADR Procedures.  A Party claiming a dispute shall give Notice of 13 
the dispute within 30 days of the Party’s actual knowledge of the act, event, or omission 14 
that gives rise to the dispute, unless this Settlement provides otherwise.  If the dispute 15 
includes a claim regarding an Inconsistent License  and the claim arises prior to rehearing 16 
or appeal, the Notice shall be made within the time periods specified in Paragraphs 4.3. If 17 
the dispute includes a claim regarding an Inconsistent License, and the claim arises 18 
during or after rehearing or appeal, the Notice shall be made within the time period 19 
specified in Paragraphs 4.4..  At a minimum and in any dispute subject to these ADR 20 
procedures, the Disputing Parties shall hold two informal meetings within 30 days after 21 
Notice, to attempt to resolve the disputed issue(s).  Any Disputing Party may request that 22 
a FERC employee facilitate these informal meetings to assist in resolving the dispute.  If 23 
the informal meetings fail to resolve the dispute, the Disputing Parties shall attempt to 24 
resolve the dispute using a neutral mediator jointly selected within 15 days after Notice 25 
by a Disputing Party that the informal meetings did not resolve the dispute.  The 26 
Disputing Parties shall select a mediator from the sources described in 18 CFR 27 
§385.604(c)(3). Absent an agreement for equitable allocation of costs of the mediator, the 28 
Parties shall select a FERC employee as mediator.  The mediator shall mediate the 29 
dispute during the next 60 days after his or her selection.  Any of these time periods may 30 
be reasonably extended or shortened by agreement of the Disputing Parties, or as 31 
necessary to conform to the procedure of an agency or court with jurisdiction over the 32 
dispute.  Unless otherwise agreed among the Disputing Parties, each Disputing Party 33 
shall bear its costs for its own participation in the ADR procedures.  34 
 35 

 4.9.3 Enforcement of Settlement After Dispute Resolution. Any Party 36 
may seek in a court of competent jurisdiction specific performance of this Settlement by 37 
any other Party, after compliance with the ADR procedures stated in Paragraphs 4.9.1 - 38 
4.9.3.  No Party shall be liable in damages for any breach of this Settlement, any 39 
performance or failure to perform a mandatory or discretionary obligation imposed by 40 
this Settlement, or any other cause of action arising from this Settlement.  The time used 41 
to comply with the ADR procedures shall be excluded from computing any applicable 42 
statute of limitations, except where applicable law precludes such exclusion when 43 
computing time.  Nothing in Paragraphs 4.9.1 - 4.9.3 is intended nor shall be construed to 44 
affect or limit the jurisdiction of any agency or court as established under applicable law. 45 
 46 
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4.10 Withdrawal From Settlement.  1 
 2 
 4.10.1 Withdrawal of a Party from Settlement.  A Party may withdraw 3 

from this Settlement only in the following circumstances: (a) a Disputing Party claiming 4 
a material breach or violation of this Settlement may withdraw once the Party has 5 
complied with the ADR procedures stated in Paragraphs 4.9.1 - 4.9.3 to attempt to 6 
resolve the dispute; or (b) a Party objecting to a final and non-appealable order issuing an 7 
Inconsistent License may withdraw once the Party has complied with the ADR 8 
procedures stated in Paragraphs 4.9.1 - 4.9.3 to attempt to resolve the objection.  In 9 
addition, Licensee may withdraw as provided in Paragraph 4.10.2.  In addition, when 10 
required to fulfill a statutory or regulatory responsibility, a Party that is an agency may 11 
suspend participation or, if necessary, withdraw from this Settlement, without first using 12 
the ADR procedures stated in Paragraphs 4.9.1 - 4.9.3.  Finally, a Party may withdraw as 13 
provided in Paragraph 5.3.  14 
  15 

 4.10.2 Withdrawal of Licensee from Settlement.  In addition to the 16 
provisions of Paragraph 4.10.1, Licensee may withdraw from this Settlement without first 17 
complying with the ADR procedures stated in Paragraphs 4.9.1 - 4.9.3 if a Party does not 18 
execute or withdraws from this Settlement, and Licensee reasonably determines at its sole 19 
discretion that the failure to execute or the withdrawal (a) may adversely affect the 20 
likelihood of FS issuing final Section 4(e) Conditions consistent with this Settlement; (b) 21 
may adversely affect FERC’s issuance of a New Project License consistent with this 22 
Settlement; (c) may adversely affect the likelihood of SWRCB issuing a 401 Certification 23 
consistent with this Settlement; or (d) substantially diminishes the value of this 24 
Settlement to Licensee.  Licensee shall exercise the right to withdraw from this 25 
Settlement as provided in this paragraph within 30 days of Licensee’s knowledge of the 26 
event creating the right to withdraw. 27 

  28 
 4.10.3 Method of Withdrawal.  A Party may exercise its right to withdraw 29 

from this Settlement by giving Notice.  Withdrawal is effective 10 calendar days after 30 
Notice. A Party that is an agency may suspend participation in this Settlement as 31 
provided in Paragraph 4.10.1 by giving Notice. 32 

 33 
 4.10.4 Continuity After Withdrawal. The withdrawal of a Party, other 34 

than Licensee, does not terminate this Settlement for the remaining Parties.  If a Party 35 
withdraws from this Settlement, the withdrawing Party shall not be bound by any term 36 
contained in this Settlement.   37 

 38 
4.11 Termination of Settlement.  This Settlement shall terminate as to all 39 

Parties and have no further force or effect upon expiration of the New Project License 40 
and any annual licenses issued after expiration thereof or upon withdrawal from this 41 
Settlement of Licensee.  If this Settlement is terminated, this Settlement and all 42 
documents related to its development, execution, and submittal to FERC shall be deemed 43 
confidential and shall not be discoverable or admissible in any forum or proceeding for 44 
any purpose to the fullest extent allowed by applicable law, including 18 C.F.R. § 45 
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385.606.  This provision does not apply to the results of resource studies or other 1 
technical information developed for use by the Collaborative. 2 
 3 
4.12 Addition of Signatory to Settlement. Upon the request by an individual, entity or 4 
agency to become a signatory to this Settlement, the Parties shall proceed in accordance 5 
with the provisions in Paragraph 4.8, Amendment for Settlement.  6 

 7 
5. General Provisions 8 

 9 
5.1 Non-Severable Terms of Settlement.  The terms of this Settlement are not 10 

severable one from the other.  This Settlement is made on the understanding that each 11 
term is in consideration and support of every other term, and each term is a necessary part 12 
of the entire Settlement. 13 

 14 
5.2 No Third Party Beneficiaries.  Without limiting the applicability of rights 15 

granted to the public pursuant to applicable law, this Settlement shall not create any right 16 
or interest in the public, or any member thereof, as a third party beneficiary hereof, and 17 
shall not authorize any non-Party to maintain a suit at law or equity pursuant to this 18 
Settlement.   The duties, obligations and responsibilities of the Parties with respect to 19 
third parties shall remain as imposed under applicable law.  20 

 21 
5.3 Successors and Assigns. This Settlement shall apply to, and be binding on, 22 

the Parties and their successors and assigns.  Upon completion of a succession or 23 
assignment, the initial Party shall no longer be a Party to this Settlement.  No change in 24 
ownership of the Project or transfer of the existing or New Project License by Licensee 25 
shall in any way modify or otherwise affect any other Party’s interests, rights, 26 
responsibilities or obligations under this Settlement.  Unless prohibited by applicable law, 27 
Licensee shall provide in any transaction for a change in ownership of the Project or 28 
transfer of the existing or New Project License, that such new owner shall be bound by, 29 
and shall assume the rights and obligations of this Settlement upon completion of the 30 
change of ownership and approval by FERC of the license transfer.  In the event 31 
applicable law prohibits the new owner from assuming the rights and obligations of this 32 
Settlement, any Party may withdraw from this Settlement.  A transferring or assigning 33 
Party shall provide Notice to the other Parties at least 30 days prior to completing such 34 
transfer or assignment. 35 

 36 
5.4 Failure to Perform Due to Force Majeure.  No Party shall be liable to any 37 

other Party for breach of this Settlement as a result of a failure to perform or for delay in 38 
performance of any provision of this Settlement due to any cause reasonably beyond its 39 
control.  This may include, but is not limited to, natural events, labor or civil disruption, 40 
or breakdown or failure of Project works. The Party whose performance is affected by a 41 
force majeure shall notify the other Parties in writing within seven (7) days after 42 
becoming aware of any event that such affected Party contends constitutes a force 43 
majeure and results in a material deviation from the terms of this Settlement.  Such notice 44 
shall: (a) identify the event causing the delay or anticipated delay; (b) estimate the 45 
anticipated length of delay; (c) state the measures taken or to be taken to minimize the 46 
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delay; and (d) estimate the timetable for implementation of the measures.  The affected 1 
Party shall make all reasonable efforts to promptly resume performance of this 2 
Settlement, and, when able to resume performance of its obligations and give the other 3 
Parties written notice to that effect.  4 

 5 
5.5 Governing Law.  The New Project License and any other terms of this 6 

Settlement over which a federal agency has jurisdiction shall be governed, construed, and 7 
enforced in accordance with the statutory and regulatory authorities of such agency.  This 8 
Settlement shall otherwise be governed and construed under the laws of the State of 9 
California.  By executing this Settlement, no federal agency is consenting to the 10 
jurisdiction of a state court unless such jurisdiction otherwise exists.  All activities 11 
undertaken pursuant to this Settlement shall be in compliance with all applicable law. 12 

 13 
5.6 Elected Officials Not to Benefit.  No member of or delegate to Congress 14 

shall be entitled to any share or part of this Settlement or to any benefit that may arise 15 
from it. 16 

 17 
5.7 No Partnership.  Except as otherwise expressly set forth herein, this 18 

Settlement does not and shall not be deemed to make any Party the agent for or partner of 19 
any other Party. 20 

 21 
5.8 Reference to Regulations.  Any reference in this Settlement to any federal 22 

or state regulation shall be deemed to be a reference to such regulation, or successor 23 
regulation, in existence as of the date of the action. 24 

 25 
5.9 Notice.  Except as otherwise provided in this paragraph, any Notice 26 

required by this Settlement shall be written.  It shall be sent to all Parties still in existence 27 
by first-class mail or comparable method of distribution, and shall be filed with FERC.  28 
For the purpose of this Settlement, a Notice shall be effective 7 days after the date on 29 
which it is mailed or otherwise distributed.  When this Settlement requires Notice in less 30 
than 7 days, Notice shall be provided by telephone, facsimile or electronic mail and shall 31 
be effective when provided.  For the purpose of Notice, the list of authorized 32 
representatives of the Parties as of the Effective Date is attached as Appendix C.  The 33 
Parties shall provide Notice of any change in the authorized representatives designated in 34 
Appendix C and Licensee shall maintain the current distribution list of such 35 
representatives. 36 

 37 
5.10 Paragraph Titles for Convenience Only.  The titles for the paragraphs of 38 

this Settlement are used only for convenience of reference and organization, and shall not 39 
be used to modify, explain, or interpret any of the provisions of this Settlement or the 40 
intentions of the Parties.   41 
 42 
 43 
6. Execution of Settlement 44 

 45 
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6.1   Signatory Authority.  Each signatory to this Settlement certifies that he or 1 
she is authorized to execute this Settlement and to legally bind the Party he or she 2 
represents, and that such Party shall be fully bound by the terms hereof upon such 3 
signature without any further act, approval, or authorization by such Party. 4 

 5 
  6 
 7 
6.2 Signing in Counterparts.  This Settlement may be executed in any number 8 

of counterparts, and each executed counterpart shall have the same force and effect as an 9 
original instrument as if all the signatory Parties to all of the counterparts had signed the 10 
same instrument.  Any signature page of this Settlement may be detached from any 11 
counterpart of this Settlement without impairing the legal effect of any signatures 12 
thereon, and may be attached to another counterpart of this Settlement identical in form 13 
hereto but having attached to it one or more signature pages. 14 

 15 
WHEREFORE, for valuable consideration, which is hereby acknowledged, and by 16 
authorized representatives, the Parties execute this Settlement effective as of 17 
__________________________ 18 

19 
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APPENDIX A.  Protection, Mitigation, and Enhancement Measures 1 
Recommended to be Included in New Project License, Section 4(e) 2 
Conditions, and Other Mandatory License Conditions 3 
 4 
Section 1. Streamflow Management 5 
 6 
1.  Minimum Streamflows.  For the preservation and improvement of aquatic resources 7 
in the Project area, Licensee shall maintain specified Minimum Streamflows and release 8 
Pulse Flows below Project dams as measured at gages NF-2 and NF-70 in accordance 9 
with the Tables A-1 and A-2 below.  The Minimum Streamflows identified are minimum 10 
release requirements as per Paragraph 5.  The Parties recognize that the SWRCB may 11 
adjust Table A-2 Streamflows in June through September to achieve water temperatures 12 
protective of cold, freshwater habitat, as determined to be under reasonable control of 13 
Project operation. Minimum Streamflows shall commence within 60 days of the issuance 14 
of the New Project License, unless facility modifications are required.  15 

 16 
Table A-1.  Releases from Canyon Dam 17 

 18 
Water 

Year Type Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

CD 75 75 90 90 90 80 75 60 60 60 60 70 

Dry 90 100 110 110 110 110 80 70 60 60 60 75 

Normal 90 100 125 125 125 125 90 80 60 60 60 75 

Wet 90 100 125 150 150 150 95 80 60 60 60 75 
 19 
 20 

Table A-2.  Releases from Belden Dam 21 
 22 

 Water 
Year type Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

CD 105 130 170 180 185 90 80 75 75 75 85 90 

Dry 135 140 175 195 195 160 130 110 100 100 110 115 

Normal 140 140 175 225 225 225 175 140 140 120 120 120 

Wet 140 140 180 235 235 225 175 140 140 120 120 120 
 23 
 24 
Where facility modification is required to implement the efficient release of Minimum 25 
Streamflows, the Licensee shall submit applications for permits within one year after 26 
issuance of the New Project License and complete such modifications as soon as 27 
reasonably practicable but no later than two years after receipt of all required permits and 28 
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approvals.    Prior to completion of such required facility modifications, the Licensee 1 
shall make a Good Faith effort to provide the specified Minimum Streamflows within the 2 
capabilities of the existing facilities.  The requirements of this Section 1 are subject to 3 
temporary modification if required by equipment malfunction, as directed by law 4 
enforcement authorities, or in Emergencies.  The requirements of this article are subject 5 
to temporary modification if required by an Emergency, as defined herein.  If the 6 
Licensee temporarily modifies the requirements of these articles, then the Licensee shall 7 
make all reasonable efforts to promptly resume performance of such requirements and 8 
shall notify SWRCB, FS and all Parties pursuant to Section 5.4.  9 
 10 
 11 
2.  Streamflows in Lower Butt Creek.  Licensee shall take no action to reduce dam 12 
leakage, tunnel leakage, spring or other natural flows that currently provide inflow to 13 
Lower Butt Creek below the Butt Valley Dam unless directed to do so by FERC or other 14 
regulatory agency.   15 
 16 
3.  Pulse Flows in North Fork Feather River.   Licensee shall implement Pulse Flows 17 
and gravel monitoring in the Seneca and Belden Reaches to further assist in the 18 
preservation and improvement of aquatic conditions in the Project area. 19 
 20 

A.  Pulse Flows:  Licensee shall provide one Pulse Flow release from both Canyon 21 
Dam (Seneca Reach) and Belden Forebay Dam (Belden Reach) in each of January, 22 
February and March if the forecasted Water Year Type for that month, as defined in 23 
Section 4, indicates that the water year is anticipated to be either Normal or Wet.  No 24 
Pulse Flows are required in months where the Water Year Type forecast for that 25 
month indicates that the water year will be either Dry or CD.  No Pulse Flows will be 26 
required in March in the respective reach if two successive days of mean daily water 27 
temperature greater than 10 degrees C are measured at gages NF2 (Seneca Reach) or 28 
NF70 (Belden Reach), or if rainbow trout spawning in the Seneca or Belden Reaches 29 
is observed  and reported to Licensee by CDFG or FS.  In both the Seneca and Belden 30 
Reaches, the total volume of water released for each Pulse Flow event (including the 31 
water released during the ramp up and ramp down periods) shall not exceed 1,800 32 
AF. Initially, the typical schedule will be to increase the streamflow at the Basic 33 
Ramping Rate to reach the peak streamflow, and hold the peak streamflow for 12 34 
hours.  The peak streamflow is variable by month and Water Year Type as follows:  35 
675 cfs in January of Wet and Normal water years; 1,000 cfs in February and March 36 
of Normal water years, and 1,200 cfs in February and March of Wet water years.  In 37 
the Seneca Reach during March of Normal and Wet years, streamflow will be 38 
reduced at the Basic Ramping Rate until 400 cfs is reached, held at that streamflow 39 
for 6 hours, and then reduced at the Basic Ramping Rate until the Minimum 40 
Streamflow specified in Paragraph 1 above is reached.  The 6-hour period of constant 41 
streamflow during the ramp down shall occur between 9 am and 3 pm of a weekend 42 
to allow recreational boating opportunities.    In the Belden Reach, the peak 43 
streamflow will be reduced using the Basic Ramping Rate until the Minimum 44 
Streamflow specified in Paragraph 1 above is reached, but no period of constant flow 45 
during the ramp down will be required in any month.  46 
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 1 
B.  Pulse Flow Monitoring (Gravel Monitoring Plan):  The Licensee shall, within 12 2 
months of license issuance, develop and begin implementing a Gravel Monitoring 3 
Plan, in consultation with the FS, CDFG, FWS, SWRCB, and other Parties. The 4 
Gravel Monitoring Plan must be approved by the FS and filed with FERC before 5 
implementation.  The plan shall evaluate movement of sediment that occurs in the 6 
Belden and Seneca Reaches during scheduled Pulse Flow events and other flow 7 
events of similar magnitudes.  Emphasis shall be placed on monitoring the movement 8 
of spawning-sized gravel and recruitment of similar-sized material into the Belden 9 
and Seneca Reaches.  If, after review of the data collected through the Gravel 10 
Monitoring Plan, the FS, CDFG, FWS, and SWRCB determine that the Pulse Flow 11 
regime outlined in Paragraph A above could be improved to enhance the availability 12 
and distribution of spawning-sized gravel or enhance riparian function, the agencies 13 
may propose revisions to the magnitude, duration, and/or frequency of the scheduled 14 
Pulse Flows, subject to the following limitations: (a) any proposed revised Pulse 15 
Flows events shall continue to occur in the months of January – March of Normal and 16 
Wet years; (b) the total volume of water released for revised Pulse Flows in January – 17 
March of each year (including the water released during the ramp up and ramp down 18 
periods) shall not exceed 5,400 AF; (c) the total volume of water released for revised 19 
Pulse Flows in January shall not exceed 1800 AF but the agencies may defer the 20 
January and/or February flows to February or March; (d) any proposed revised Pulse 21 
Flows shall not exceed the safe operating capabilities of the existing outlet works; and 22 
(e) any proposed schedule for revised Pulse Flow releases shall take into 23 
consideration the forecasted Water Year Type as that forecast is developing each 24 
year, and no revised Pulse Flows shall be required in a month where the Water Year 25 
Type is forecasted to be Dry or CD.  If the agencies propose a revised Pulse Flow 26 
regime concept that meets these criteria, Licensee shall file the revised Pulse Flow 27 
regime with FERC.  28 
B.  Pulse Flow Monitoring (Gravel Monitoring Plan):  The Licensee shall, within 12 29 
months of license issuance, develop and begin implementing a Gravel Monitoring 30 
Plan, in consultation with the FS, CDFG, FWS, SWRCB, and other Parties. The 31 
Gravel Monitoring Plan must be approved by the FS and filed with FERC. .  The plan 32 
shall evaluate movement of sediment that occurs during scheduled Pulse Flow events 33 
and other flow events in the Belden and Seneca Reaches of a similar magnitude as 34 
scheduled Pulse Flows.  Emphasis shall be placed on monitoring the movement of 35 
spawning-sized gravel and recruitment of similar-sized material into the Belden and 36 
Seneca Reaches.  If, after review of the data collected through the Gravel Monitoring 37 
Plan  the FS, CDFG, FWS, and SWRCB  determine that the Pulse Flows appear to 38 
have a detrimental impact on the availability and distribution of spawning-sized 39 
gravel, the agencies may propose revisions to the magnitude or duration of the 40 
scheduled Pulse Flow of a different magnitude or duration would be beneficial, the 41 
Pulse Flow schedule shall be altered to better achieve the desired results.  The 42 
proposed, revised schedule of Pulse Flows shall be approved by the FS and filed with 43 
FERC.  Regardless of changes made to the magnitude and duration of a pulse flow, 44 
the total volume of water that is allocated for Pulse Flows in each year shall not 45 
increase beyond the volume described in Paragraph 3 of this Section XX1. 46 
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 1 
4.  Pulse Flows in Lower Butt Creek.  If determined to be necessary pursuant to 2 
Paragraph 8 below, Licensee shall provide Pulse Flows in Lower Butt Creek via use of 3 
the Butt Valley Reservoir spillway or an acceptable alternative.  The magnitude, ramping, 4 
and duration of the Pulse Flow[s] will be determined by the Licensee in consultation with 5 
FS, FWS, SWRCB, CDF&G and other Parties and will consider the need to adequately 6 
move desired particle size material to the confluence with the Seneca Reach and address 7 
woody debris and live vegetation concerns.  The timing of any Pulse Flows shall be 8 
coordinated with Pulse Flows in the Seneca Reach.  9 
 10 
5.  Streamflow Measurement.  For the purpose of determining the river stage and 11 
Minimum Streamflow below Canyon Dam and Belden Forebay Dam, Licensee shall 12 
operate and maintain the existing gages at NF-2 and NF-70 (United States Geological 13 
Survey (“USGS”) gages 11399500 and 11401112, respectively) consistent with all 14 
requirements of FERC and under the supervision of the USGS.  Any modification of the 15 
gage facilities at NF-2 and NF-70 that may be necessary to measure the new Minimum 16 
Streamflow releases shall be completed within three years after issuance of the New 17 
Project License.  Licensee shall record instantaneous 15-minute streamflow as required 18 
by USGS standards at NF-2 and NF-70.  The instantaneous 15-minute streamflow at 19 
these gages  shall be at least 90 percent of the Streamflows set forth in Tables A-1 and A-20 
2 above provided that the individual mean daily flows shall be equal to or greater than the 21 
Minimum Streamflow as shown on Table A-1 and A-2.     22 
 23 
6.  Ramping Rates.  For the preservation and improvement of aquatic resources in the 24 
Project area, Licensee shall control river flows by ramping streamflow releases from 25 
Project dams as provided in this Paragraph 6.  Ramping Rates shall not apply to releases 26 
from Project Powerhouses (excluding Oak Flat Powerhouse) or Uncontrolled Spills from 27 
Project dams.  28 

 29 
A.  Basic Ramping Rates:  During periods when ramping can be controlled, Ramping 30 
Rates shall apply to releases made from Canyon Dam and Belden Dam.  Ramping 31 
Rates shall be followed during releases made to provide Pulse Flows and recreation 32 
river flows, and all other releases from Canyon Dam and Belden Dam that the 33 
Licensee makes for operational purposes.  Monthly changes in Minimum Streamflow 34 
releases shall be made in a single step because the change is always less than the 35 
Ramping Rate criterion.  Licensee shall follow the Basic Ramping Rate as close as 36 
reasonably practicable given gate and other operating limitations:   37 
 38 
 Canyon Dam:  0.5 ft/hr up and down, in all months, as measured at NF-2; and 39 
 Belden Dam:  0.5 ft/hr up and down, in all months, as measured at NF-70. 40 
 41 
Changes in Canyon Dam streamflow releases, because of gate size and other factors, 42 
may exceed the Ramping Rate in any particular hour, but Licensee shall make a Good 43 
Faith effort to return to the overall Basic Ramping Rate in the next and subsequent 44 
hours.   45 
 46 
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B. Revision to Ramping Rates:  In the event that studies or monitoring during the 1 
term of the License identify the need for modifications to ramping rates, the Licensee 2 
shall consult with the FS, FWS, CDFG, SWRCB and other Parties to establish more 3 
appropriate rates.  New Ramping Rates for Pulse Flows shall not result in an increase in 4 
the total volume of water that is required to be released when the new Basic Ramping 5 
Rates are applied to geomorphic Pulse Flows   The total volume of water released for a 6 
Recreation River Flow shall not exceed 110% of the flow volume resulting from the 7 
releases specified in Section 2, Table B when the new basic ramping rates are applied.  8 
For example, the total volume of water released in addition to the Minimum Streamflow 9 
during a recreation river flow in July of a Normal water year is (insert #)471 AF when the 10 
Basin Ramping Rate is applied to the required 750 cfs release amount set forth in Section 11 
3, Table B.  According, iIf the Basic Ramping Rate is revised, the total volume of water 12 
released in addition to the Minimum Streamflow for that same month when the revised 13 
Ramping Rate is applied shall not exceed (insert same # as above) 518 AF.  Depending 14 
upon how the Basic Ramping Rate is revised, the volume limitations described above 15 
may require a corresponding change in the magnitude or duration of the scheduled Pulse 16 
Flows or recreation river flows. 17 

C.  Unit Trips:  Licensee shall make a Good Faith effort to control streamflow 18 
releases to stay within the Basic Ramping Rates but shall not be in violation of the 19 
Basic Ramping Rates in the event that the specified rates are exceeded due to a unit 20 
tripping off-line, and subsequent restoration, or other conditions beyond the 21 
reasonable control of Licensee. 22 
 23 

7.  Belden Block Loading.  To (a) minimize the frequency of fluctuation in the river 24 
stage and (b) help meet Basic Ramping Rates at downstream Licensee dams, Licensee 25 
shall Block Load Belden Powerhouse at times when the Rock Creek Dam is spilling 26 
water in excess of the minimum streamflow required under the FERC license for Project 27 
No. 1962 but less than 3,000 cfs.  Under Block Loading, a unit’s generation level is not 28 
cycled but rather set at a constant level for a predetermined period of time.  Licensee 29 
shall not be required to implement or continue this operation if the gate controls at 30 
downstream Licensee dams are shown to be able to meet the Ramping Rates specified in 31 
the Project No. 1962 license without such Block Loading.  If the draft through Belden 32 
Powerhouse needs to be increased or decreased from Block Loading levels between 0 and 33 
40 MW, Licensee shall, to the extent reasonably feasible, make adjustments to Belden 34 
Powerhouse drafts so as not to exceed ramping rates specified in the Project No. 1962 35 
license.  Because of operational constraints that limit Licensee’s ability to operate Belden 36 
Powerhouse between 40 and 70 MW, Licensee shall not be required to comply with the 37 
Basic Ramping Rates if a transition through these MW levels is needed.  Licensee shall 38 
attempt to accomplish this transition with as little impact on the Basic Ramping Rates as 39 
reasonably feasible.   40 
 41 
8.  Lower Butt Creek Streamflow and Habitat Monitoring.  In addition to maintaining 42 
gages at NF-2 and NF-70 as provided in Paragraph 5 above, Licensee shall rehabilitate, 43 
as necessary, and maintain an existing streamflow gaging station located on Lower Butt 44 
Creek designated by Licensee as NF-9.  An approximate rating curve shall be maintained 45 
with periodic spot checks and re-rating as necessary.  The gage and the data collected at 46 
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the gage shall not be required to meet USGS standards.  This gage shall be read each year 1 
on or about April 1, June 1, August 1 and October 1.   2 
 3 
Within 12 months of license issuance, Licensee in consultation with FS, FWS, SWRCB, 4 
CDFG, and Parties, shall develop and submit to FERC for its approval a plan to monitor 5 
and assess aquatic habitat quality in Lower Butt Creek between Butt Valley Dam and the 6 
confluence with the NFFR.  This monitoring plan shall include evaluation of habitat 7 
quality at intervals of 3 to 5 years, depending on Water Year Type and other appropriate 8 
factors.  If the Licensee, in consultation with FS, FWS, SWRCB and CDFG, concludes 9 
that habitat quality in Lower Butt Creek has degraded and that Pulse Flows would 10 
provide a significant benefit, then Licensee shall implement Pulse Flows as described in 11 
Paragraph 4 above. 12 
 13 
If the monitoring plan demonstrates that the Lower Butt Creek weir is blocking fish 14 
passage, then within one year Licensee shall remove or modify the existing weir to allow 15 
fish passage.  16 
 17 
 18 
9.  Seneca, Butt and Belden Reachs Biological Monitoring.  Within one year of license 19 
issuance, and after consultation with the FS, FWS, SWRCB, CDFG and Parties, the 20 
Licensee shall file with the Commission a fish population, benthic macroinvertebrate, and 21 
amphibian monitoring plan outlining sampling that shall be conducted in the Upper North 22 
Fork Feather River Project Seneca, Butt Creek and Belden bypass reaches.  The plan 23 
shall include, at a minimum, the following components:  (1) Between years 10 and 12 24 
after license issuance, Licensee shall initiate a cooperative aquatic monitoring program 25 
with FS, FWS, SWRCB, and CDFG.  Sampling shall occur every two years over a six-26 
year period, for a total of three sampling periodsefforts.  The program shall include 27 
monitoring of fish populations including condition and trend and benthic 28 
macroinvertebrates in at least three sites in the Belden and Seneca Reaches.  Benthic 29 
macroinvertebrate monitoring shall include population robustness, feeding group and 30 
tolerance/intolerance trend monitoring.   Sampling may be deferred to the following year 31 
in the event of a Critically Dry year.  (2) .  The amphibian monitoring plan for the 32 
Seneca, Butt Creek and Belden Bypass Reaches plan shall include  targeted monitoring of 33 
Forest Service Sensitive amphibians conducted at three-year intervals beginning no later 34 
than three years following license issuance.  Should target amphibians be located in 35 
Project reaches, focused annual monitoring of population health, life stages, reproductive 36 
success, and distribution will be required.   37 
 38 
The Licensee shall provide results of monitoring and any flow change recommendations 39 
to FERC, FS, FWS, SWRCB, CDFG and Parties in a draft technical report prepared by 40 
June of the year following completion of each sampling effort.  The Licensee shall 41 
finalize the technical report by the following December.  In addition to describing the 42 
results, the report is to compare results with those of previous surveys.  The fish-based 43 
sampling shall discuss implications regarding trends in fish abundances.  The benthic 44 
macroinvertebrate sampling report shall enumerate any changes over time regarding the 45 
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composition of functional feeding groups, overall population heterogeneity and 1 
robustness, and pollution tolerance/intolerance trends.   2 
 3 
At the conclusion of the aquatic monitoring program described in subsection (a) above, 4 
the Licensee, FS, CDFG, FWS, SWRCB, Plumas and other interested Parties shall meet 5 
to review the results of the monitoring.  If, after review of the data collected during the 6 
monitoring, the parties determine that aquatic species or other ecological attributes may 7 
benefit from modifications to the Minimum Stream Flows set forth in Tables A-1 and A-8 
2, the parties shall evaluate and determine whether such modifications 1) can be 9 
implemented within Licensee’s operational capabilities, 2) will maintain the total annual 10 
volume of water that has been allocated for Minimum Stream Flows in any given Water 11 
Year Type as set forth in Tables A-1 and A-2, and 3) will not adversely impact other 12 
Beneficial Uses, including hydroelectric power generation, Lake Almanor surface water 13 
elevation, and recreation.  If all Parties concur and propose revised Minimum Stream 14 
Flows that meet these criteria, Licensee shall file the proposal with FERC for its 15 
approval. 16 
 17 

18 
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Section 2.  Recreation River Flow Management  1 
 2 
1.  Recreation River Flow Technical Review Group.  Licensee shall, within 6 months 3 
after license issuance, establish a Recreation River Flow Technical Review Group 4 
(“TRG”) for the purpose of consulting with Licensee in the design of recreation and 5 
resource river flow management and monitoring plans, review and evaluation of 6 
recreation and resource data, and in the development of possible recreation river flows in 7 
the Belden Reach.  The TRG shall be composed of FS, CDFG, SWRCB, FWS, NPS, 8 
Plumas, and other Parties.  TRG meetings shall be open to and accept comments from the 9 
public.  The Licensee shall maintain, and make public, records of TRG meetings, and 10 
shall forward those records with any recommendations to the FS, SWRCB and FERC.  11 
The Licensee shall establish communication protocols in consultation with the TRG to 12 
facilitate interaction between TRG members, which allow for open participation, 13 
consultation with independent technical experts, and communication between all TRG 14 
participants. 15 
 16 
2.  Recreation Flow Implementation Plan.  Licensee shall implement the following 17 
plan. 18 
 19 

A. Determination to Proceed with Test Flows:  Within six months after license 20 
issuance, Licensee shall convene the TRG to evaluate the existing available 21 
ecological information regarding recreation river flows and make a determination 22 
whether (a) sufficient information exists to conclude that recreation river flows will 23 
result in unacceptable impacts on sociological or ecological resources; or (b) 24 
recreation test river flows as prescribed in Table B should be conducted in order to 25 
further evaluate the Ecological and social effects of recreation river flows in the 26 
Belden Reach.  If the TRG determines that recreation test river flows should be 27 
conducted, it shall not recommend any flow schedule that exceeds the frequency, 28 
magnitude or duration of flows prescribed for any given month in Paragraph 3, Table 29 
B below.   Within six months of convening the TRG, Licensee shall forward the TRG 30 
recommendations regarding recreation test river flows to FS and SWRCB.     31 
 32 
B. Approvals to Proceed with Test Flows:  If the TRG recommends that recreation 33 
test river flows in the Belden Reach should be conducted, the FS and SWRCB will 34 
consult with appropriate state and federal agencies including the FWS, Licensee, 35 
tribal governments, and other interested Parties prior to approving, denying or 36 
modifying the TRG’s proposal.  If the FS and SWRCB approve a proposed schedule 37 
for recreation river test flows that does not exceed the frequency, magnitude or 38 
duration of the flows prescribed for any given month in Paragraph 3, Table B below, 39 
Licensee shall submit the proposal to FERC for its approval.   40 
B.C. Conducting Test Flows:  Upon approval from FERC, Licensee shall 41 
conduct recreation test river flows as prescribed in Table B for a 3-year period. 42 
 43 
D. Monitoring:  Licensee shall prepare and submit to the FS and SWRCB for their 44 
review and approval, concurrent with the TRG recommendation, a Belden Reach 45 
Recreation Test River Flow Evaluation Plan. Upon FS and SWRCB approval, 46 
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Licensee shall file the plan with FERC for its approval.  The plan shall be designed to 1 
evaluate the effects of the recreation test river flow releases on ecological and social 2 
resources, and the metrics to be used in this determination.  Upon approval of the plan 3 
by FERC, Licensee shall implement the plan during the 3-year recreation test flow 4 
period.  5 
 6 
E.   Determination of Continued Flows:  After the 3-year recreation test river flow 7 
period, Licensee shall convene the TRG to evaluate the existing available ecological 8 
and social information.  The TRG shall make a recommendation regarding whether 9 
recreation river flows should be continued in order to meet the river flow 10 
management for recreation objective.  The TRG shall not recommend any flow 11 
schedule that exceeds the frequency, magnitude or duration of flows prescribed for 12 
any given month in Paragraph 3, Table B below.  13 
 14 

F.  Approval of Results of Determination of Continued Flows:  Licensee shall forward to 15 
the FS and SWRCB any recommendation by the TRG to continue recreation river flows.  16 
The FS and SWRCB will consult with appropriate state and federal agencies including 17 
FWS, Licensee, tribal governments, and other interested Parties prior to approving, 18 
denying or modifying the TRG’s proposal.  If the FS and SWRCB approve a proposed 19 
schedule for continued recreation river flows that does not exceed the frequency, 20 
magnitude or duration of the flows prescribed for any given month in Paragraph 3, Table 21 
B below, Licensee shall submit the proposal to FERC for its approval.  22 

 23 
3. Recreation River Flows.  Subject to the conditions of Paragraph 2 above, Licensee 24 
shall implement the following recreation river flow schedule and other provisions 25 
presented in Table B, Belden Reach Recreation River Flow Schedule. 26 

27 
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Table B – Belden Reach Recreation River Flow Schedule * 1 
 2  

Release amount 
in Cubic Feet per 
Second (cfs) 

Release Days per Month 
 

Boats Per Day 
Triggers 

 
 
 

 
Dry/ 
Crit. 
Dry  

 
Normal/ 
Wet 
 

 
Crit. 
Dry 
Start 

 
Crit. 
Dry 
Cap 

Dry/ 
Normal/
Wet  
Start 

 
Dry/ 
Normal/
Wet 
Cap 

 
Wet & Normal /Dry 
            
      

 
 

 
 

 
 

 
 

 
 

 
 

 
  

   Up  

 
 
Down 

 
July 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 
>100 

 
<100 

 
Aug 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 
>100 

 
<100 

 
Sep 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 
>100 

 
<100 

 
Oct 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 
>100 

 
<100 

 5 
Table B – Belden Reach Recreation River Flow Schedule * 6 

 7 
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Crit. Dry 
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Wet 
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July 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 
Aug 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 
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Sep 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 
Oct 

 
650  

 
750  

 
1 day 

 
1 day 

 
1 day 

 
2 days 

 1 
 2 

• *  Flow releases shall occur between the hours of 10 AM and 4 PM for the first 3 
day, and 10 AM to 2 PM for the second release day during Wet and Normal water 4 
years, and between the hours of 10 AM and 1 PM during Dry and Critically Dry 5 
years for both release days.Flow releases shall occur between the hours of 10 AM 6 
and 4 PM during Wet and Normal water years, and between the hours of 10 AM 7 
and 1 PM during Dry and Critically Dry years.   8 

 9 
 10 

A.  Recreation Flow Calendar:  Licensee shall post, through a third party or other 11 
mechanism, an annual recreation flow calendar that schedules the initial recreation 12 
flow day per month.   Licensee shall conduct an annual planning meeting each year in 13 
March to discuss expected Water Year Type, results of monitoring efforts, Licensee 14 
maintenance needs that may conflict with recreation flow releases, and other relevant 15 
issues. 16 
 17 
B.  Additional Flow Days:  The desired date of the month for any additional 18 
recreation river flow release days triggered by boater use daysnumber of boats per 19 
day as described in Paragraph 3 (D) below will be recommended by the TRG based 20 
on evaluation of social and ecological considerations.  21 

 22 
C. Recreation River Flow Postponement:   23 

1. Emergencies:  In the event of an Emergency, Licensee may postpone any 24 
scheduled recreation river flow release.  Licensee shall provide as much notice as 25 
reasonably practicable under the circumstances.   26 

 27 
2.  Postponed Recreation River Flows:  practicable, Licensee shall reschedule 28 
postponed recreation river flow releases as recommended by the TRG. 29 

 30 
D.  Triggers for Adjustments:  During scheduled recreation river flows, Licensee shall 31 
count observed boater use in number of boats per day to determine whether recreation 32 
flow release days should be added or subtracted.  All boats will be counted as 1 boat 33 
except for rafts 12’ or greater in length will be counted as 2 boats.  All boats observed on 34 
the Belden reach for any part of a given day will be counted. If the number of boats per 35 
day on the first recreation river flow day for a month exceeds 100 boats per day, one day 36 
of recreation river flow shall be added to the recreation river flow schedule in that month 37 
the next year.  If the number of boats per day is less than 100 boats per day for both the 38 
recreation river flow releases in one month, one day of recreation river flow shall be 39 
subtracted from the recreation river flow schedule for that month in the next year.  40 
Recreation river flow releases shall not decrease below 1 day per month and shall not 41 
exceed the cap defined in Table B. Recreation river flow release days shall not be added 42 
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or subtracted during any period of recreation test river flows conducted pursuant to 1 
Paragraph 2(c) above. 2 

During scheduled recreation river flows, Licensee shall count observed boater use in 3 
boater days to determine whether recreation river flow release days should be added 4 
or subtracted.  One boater day is defined as use of the Belden Reach for boating by 5 
one person for any part of a given day.  One day of recreation river flow shall be 6 
added to the recreation river flow schedule the next year if the number of boater days 7 
exceeds the up-trigger for each day in a particular month of that year.  One day of 8 
recreation river flow shall be subtracted from the recreation river flow schedule for 9 
the next year if the number of boater days is less than the down-trigger for each day 10 
in a particular month of that year.  Days shall be added or subtracted in the same 11 
month in which the boater days were observed to meet the up and down boater day 12 
triggers.  Recreation river flow releases shall not decrease below 1 day per month and 13 
shall not exceed the cap defined in Table B.  Recreation river flow release days shall 14 
not be added or subtracted during any period of recreation test river flows conducted 15 
pursuant to Paragraph 2(C) above.  16 

 17 
The Licensee shall develop and implement a visitor survey for up to three years to 18 
determine if visitors would choose to return to recreate on the Belden reach based on 19 
their experience related to number of boats encountered on the river.  The visitor survey 20 
questionnaire and methodology shall be statistically valid and approved by the TRG.  The 21 
TRG will evaluate the survey results and other data to determine if the trigger for 22 
adding/deleting days, based on number of boats per day, should be amended based on this 23 
analysis. 24 
 25 

D.E. Ramping Rates:  In implementing recreation river flows, Licensee shall 26 
apply the Basic Ramping Rates as defined in Section 1, Paragraph 6. 27 
D. 28 
D.F. Streamflow Information.  Through a third party or other mechanism, 29 
Licensee shall make available on the Internet, a calendar that lists the dates of March 30 
Pulse Flow in the Seneca Reach and any scheduled Pulse Flow or recreation river 31 
flow releases in the Belden Reach.  The calendar shall state the timing and magnitude 32 
of the scheduled flow release.  The March Pulse Flow release in the Seneca Reach 33 
will be posted by February 15 and the scheduled summer releases in the Belden 34 
Reach will be posted by May 15.  If the Licensee anticipates releasing flows of a 35 
similar magnitude and duration as a scheduled Pulse Flow in the Seneca or Belden 36 
Reaches it shall post an estimate of the release magnitude and duration of the flow. 37 
D. 38 

 39 
 40 

41 
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Section 3.  Reservoir Operation 1 
 2 
1.  Water Level Management.  To meet the ecological, cultural, aesthetic, social, 3 
economic, recreational and Project operational needs, Licensee shall operate Project 4 
reservoirs in accordance with the following provisions.  Lake level is defined as surface 5 
water elevation, expressed in PG&E datum and measured at Canyon Dam, Butt Valley 6 
Dam, and Belden Forebay Dam.  PG&E datum is 10.2 feet lower than the USGS datum.  7 
All elevations noted within this Section are PG&E datum 8 

 9 
2.  Lake Almanor Water Levels.  Lake Almanor is a multi-season reservoir that 10 
typically fills from January through June and is then drafted from July through 11 
December.  Licensee shall operate Lake Almanor as follows: 12 
 13 

A.  Wet and Normal Water Years:  Under Wet and Normal Water Year Types, 14 
Licensee shall operate Lake Almanor so that by May 31, the water surface elevation 15 
is at or above 4485.0 feet, corresponding to approximately 908,000 acre-feet (AF).  16 
From June 1 through August 31, Licensee shall operate Lake Almanor so that the 17 
water surface elevation is at or above 4485.0 feet, corresponding to approximately 18 
908,000 AF.   19 

 20 
B.  Dry Water Years:  Under Dry Water Year Types, Licensee shall operate Lake 21 
Almanor so that by May 31, the water surface elevation is at or above 4483.0 feet, 22 
corresponding to approximately 859,000 AF.  From June 1 through August 31, 23 
Licensee shall operate Lake Almanor so that the water surface elevation is at or above 24 
4480.0, corresponding to approximately 787,000 AF. 25 

 26 
C.  Critically Dry Water Years:  Under Critically Dry Water Year Types, the Licensee 27 
shall operate Lake Almanor so that by May 31, the water surface elevation is at or 28 
above 4482.0 feet, corresponding to approximately 835,000 AF.  From June 1 29 
through August 31, Licensee shall operate Lake Almanor so that the water surface 30 
elevation is at or above 4480.0 feet, corresponding to approximately 787,000 AF. 31 

 32 
3.  Butt Valley Reservoir Water Levels.  Under all Water Year Types, Licensee shall 33 
operate Butt Valley Reservoir so that minimum water surface elevation from June 1 34 
through September 30 is at or above elevation 4120.0 feet, corresponding to 35 
approximately 32,000 AF and from October 1 through May 30, is at or above elevation 36 
4115.0 feet, corresponding to approximately 24,500 AF.  37 

 38 
4.  Belden Forebay Water Levels.  Under all Water Year Types, Licensee shall operate 39 
Belden Forebay so that the minimum water surface elevation is 2905.0 feet, 40 
corresponding to approximately 300 AF. 41 

 42 
5.  Multiple Dry Water Years.  In the event of multiple, sequential Dry or CD Water 43 
Year Types, Licensee shall be allowed to decrease surface water elevations beyond those 44 
specified in Paragraphs 2 through 4.  By March 10 of the second or subsequent Dry or 45 
CD water year and the year following the end of a sequence of Dry or CD water years, 46 
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Licensee shall notify CDFG, FWS, SWRCB, FS, and Plumas of Licensee’s drought 1 
concerns. By May 1 of these same years Licensee shall consult with representatives from 2 
CDFG, FWS, SWRCB, FS, and Plumas, and Parties to discuss operational plans to 3 
manage the drought conditions.   If the parties specified above agree on a revised 4 
operational plan,  Licensee may begin implementing the revised operational plan as soon 5 
as it files documentation of the agreement with FERC.  If unanimous agreement is not 6 
reached, Licensee shall submit the proposed plan to FERC, as well as both assenting and 7 
dissenting comments, should they exist, and request expedited approval.   8 

 9 
6.  Temporary Modifications.  Licensee may modify the minimum water surface 10 
elevations specified in this Section upon unanimous agreement between Licensee, 11 
SWRCB, CDFG, FWS, FS, and Plumas, and Parties or, if a timely agreement is deemed 12 
not possible by Licensee, upon FERC approval of a proposal filed by Licensee.  Any 13 
agreement reached by the parties specified above may be implemented as soon as 14 
Licensee files documentation of the agreement with FERC.  If no agreement is reached 15 
by the parties specified above, the Licensee shall provide a proposal to FERC for 16 
approval, such proposal shall contain any comments or recommendations received from 17 
SWRCB, FWS, CDF&G, FS and Plumas.  Possible conditions that may warrant 18 
temporary modifications include substantial maintenance or repair work on Project 19 
facilities. 20 

  21 
 22 
7.  Emergencies.  In the event of an Emergency, Licensee is authorized to take such 23 
immediate action as may be necessary to reduce the risk.  24 
 25 
8.  Exercise of Licensee’s Water Rights.  Nothing in this Section is intended to prevent 26 
or reduce Licensee’s ability to fully exercise its water rights for storage and direct 27 
diversion at its facilities. 28 
 29 
9.  Maximum Water Surface Elevation.  In addition to the management procedures 30 
contained in this Section, Licensee shall take such reasonable actions as may be prudent 31 
to keep the water surface elevation in Lake Almanor from exceeding elevation 4494.0 32 
feet unless a higher level is approved by FERC and the California Department of Water 33 
Resources, Division of Safety of Dams. 34 
 35 
10.  Implementation of Water Surface Elevation Requirements.  Licensee shall 36 
implement the requirements of this Section 3 within six months after license issuance.  37 
 38 
11.  Lake Almanor Information.  Licensee shall make available daily midnight storage 39 
and water surface elevation of Lake Almanor, rounded to the nearest 100 AF and tenth of 40 
a foot, respectively, delayed between approximately 7 and 10 days, on the Internet 41 
through a third party or other mechanism. 42 
 43 
12.  Annual Meeting With Plumas.  Licensee shall meet annually with a committee 44 
appointed by the Plumas County Board of Supervisors.    This meeting shall be held 45 
between March 15 and May 15 to allow Licensee to inform the committee about Lake 46 



ADMINISTRATIVE DRAFT – March 41, 2004 

2105LG Draft Settlement Agreement         35 

Almanor water elevation levels predicted to occur between May 1 and September 30.  In 1 
addition, should Licensee forecast that its obligation to deliver water to the State of 2 
California and Western Canal Water District pursuant to the January 17, 1986 agreement 3 
will require it to deviate from the Lake Almanor water elevation levels set forth in this 4 
Section 3,  Licensee shall schedule an additional meeting with the committee within one 5 
month of the forecast.  6 

7 
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Section 4. Water Year Type 1 
 2 
Reservoir operating levels, Minimum Streamflows, Pulse Flow occurrence, and 3 
recreation flows may vary depending on the predicted magnitude of the annual runoff 4 
from the river basin.  Water years have been classified into four Water Year Types based 5 
on the California Department of Water Resources (DWR) records of annual inflow to 6 
Lake Oroville (Oroville) from 1930-1999: Wet, Normal, Dry, and Critically Dry (CD).  7 
Licensee shall determine Water Year Type based on the predicted, unimpaired inflow to 8 
Oroville and spring snowmelt runoff forecasts provided by Licensee and DWR each 9 
month from January through May.  The Water Year Types are defined as follows: 10 
 11 

Wet: Greater than or equal to 5,679 thousand acre-feet (TAF) inflow to 12 
Oroville. 13 

Normal: Less than 5,679 TAF, but greater than or equal to 3,228 TAF inflow to 14 
Oroville. 15 

Dry: Less than 3,228 TAF, but greater than or equal to 2,505 TAF inflow to 16 
Oroville. 17 

CD:  Less than 2,505 TAF inflow to Oroville. 18 
 19 
Licensee shall make a forecast of the Water Year Type on or about January 10th, notify 20 
FS, CDFG, FWS, SWRCB, and Plumas, and Parties within 15 days, and operate the 21 
Project based on that forecast for the remainder of that month and until the next forecast.  22 
New forecasts will be made on or about the tenth of February, March, April, and May 23 
after the snow surveys are completed, and operations will be changed as appropriate.  In 24 
making the forecast each month, average precipitation conditions will be assumed for the 25 
remainder of the water year.  The May forecast shall be used to establish the Water Year 26 
Type for the remaining months of the year and until the next January 10, when 27 
forecasting shall begin again.  Licensee shall provide notice to FERC, SWRCB, CDFG, 28 
FS, FWS, Plumas, and other Parties of the final Water Year Type determination within 29 
15 days of making the determination. 30 
 31 

32 



ADMINISTRATIVE DRAFT – March 41, 2004 

2105LG Draft Settlement Agreement         37 

Section 5. Water Quality Monitoring Program 1 
 2 
1.  Water Quality Monitoring.  The Licensee shall conduct an ongoing water quality 3 
monitoring program for .the Project to provide data to demonstrate the level of protection 4 
provided for beneficial Beneficial uses Uses of Project waters and allow forto 5 
identifyication of any trends  in water quality conditions changes in water quality that 6 
may occur over time.  If adverse water quality is shown to be a result of the Licensee’s 7 
Project operations or maintenance, the Licensee shall develop and implement a plan 8 
and/or measures to mitigate Project-related effects on water quality.   9 
 10 
2.  Water Quality Study and Monitoring Plan   11 

A.  Selected Water Quality Monitoring:  The Licensee shall conduct a special study to 12 
investigate the dissolved cadmium concentrations and specific conductance levels in 13 
waters of the UNFFR observed in 2002-2003.  Licensee shall take water quality 14 
samples at This monitoring effort shall be conducted at 20 specified locations 15 
throughout the upper watershed each spring, summer and fall.  Sampling, and shall 16 
include analysis of dissolved cadmium, total hardness and in situ parameters 17 
(temperature, dissolved oxygen (“DO”), pH, specific conductance, and turbidity). 18 
Water quality sampling shall include single grab samples at stream locations and both 19 
surface and bottom samples at three locations in Lake Almanor and one location in 20 
Butt Valley Reservoir. Water quality monitoring shall be conducted seasonally 21 
(spring, summer, and fall). 22 
 23 
Water samples for dissolved cadmium analysis shall be collected using the ultra clean 24 
field sampling techniques outlined in EPA Method 1669: Sampling Ambient Water 25 
for Trace Metals at EPA Water Quality Criteria Levels.  Dissolved cadmium 26 
concentrations shall be determined using EPA Method 1638: Determination of Trace 27 
Metals in Ambient Waters by Inductively Coupled Plasma – Mass Spectrometry.   28 

 29 
1.   Frequency:  At a minimum, this monitoring shall be conducted in years 1 30 
and 2 after license issuance.   This monitoring program may be modified or 31 
terminated if agreed to by the Licensee and the Water Quality Parties that either 32 
either (a) cadmium orand specific conductance levels consistently meet water 33 
quality objectives outlined in the Basin Plan and the USEPA California Toxics 34 
Rule (“CTR”) for Freshwater Aquatic Life and National Recommended Ambient 35 
Water Quality (“NRAWQ”) or (b) that the sources are non-Project related. 36 

 37 
B.  Bacteriological Sampling:  The Licensee shall conduct bacteriological monitoring 38 
(consistent with Basin Plan objectives for protection of the REC-1 beneficial uses) at 39 
a total of 10 locations within the Project boundaries.  Sampling shall include five 40 
annually rotating stations at Licensee-owned or managed recreation sites around Lake 41 
Almanor, three rotating stations at Licensee-owned or managed recreational sites 42 
around Butt Valley Reservoir, and two recreation sites on the Belden Reach of the 43 
UNFFR.  The Licensee, in consultation with Water Quality Parties shall select 44 
Sampling sampling locations shall be selected based on criteria that include areas 45 
where: (a) swimming and other water contact recreation activities are known to occur  46 
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in the area, and (b) there arethere are sources for potential introduction of pathogens 1 
to the water column in the immediate vicinity. Five samples shall be collected at each 2 
of the 10 sampling locations during the 30-day period that spans either the 3 
Independence Day Holiday (June-July) or the Labor Day Holiday (August-4 
September), using the five samples in 30-days methodology as outlined in the Basin 5 
Plan. 6 

 7 
21.      Frequency:  Bacteriological monitoring shall be conducted annually for the 8 
first five (5) years after license issuance, then once every other year through the 9 
term of the license. The Licensee and the Water Quality Parties shall determine 10 
selection of sampling locations for each upcoming field season.  Licensee shall 11 
consult with SWRCB and the Water Quality Parties to determine the location of 12 
the rotating sampling stations for final determination of the locations to be 13 
sampled nno later than May 31April 30 of each designated sampling year  14 
locations to be sampled.  This monitoring program may be modified or terminated 15 
if agreed to by the Licensee and the Water Quality Parties. 16 

 17 
C. Fish Tissue Bioaccumulation Screening: The Licensee shall monitor the potential 18 
bioaccumulation of silver, mercury, and PCBs in tissue samples collected from 19 
resident catchable-sized fish in Project waters.  Licensee shall collect fish samples 20 
from Lake Almanor, Butt Valley Reservoir, and Belden Forebay. Fish collected from 21 
Lake Almanor and Butt Valley Reservoir shall be analyzed for silver and mercury.  22 
Fish collected from Belden Forebay shall be analyzed for PCBs, silver, and mercury. 23 
All fish collected shall be within the legal “catchable” size range (minimum total 24 
length of 8 inches), with larger individuals targeted (i.e., total length of 10-12 inches 25 
and larger). The sampling strategy developed for Butt Valley Reservoir and Belden 26 
Forebay shall be consistent with the field methods developed in the relicensing 27 
process in coordination with the SWRCB’s Toxic Substances Monitoring Program, as 28 
reflected and presented in Table 1.  Specific sampling strategies for Lake Almanor are 29 
listed in Table 2.     30 

 31 
1.    Frequency: The bioaccumulation fish tissue screening samples shall be 32 
collected once every 5 years, beginning the first year after License license 33 
issuance. The monitoring shall continue through the term of the New Project 34 
License.  During the term of the New Project License, the monitoring and 35 
reporting requirements may be modified or terminated afterif it is demonstrated to 36 
the satisfaction of the SWRCB and other agencies included as Water Quality 37 
Parties that the given requirement is no longer necessary. 38 

 39 
Table 1. Butt Valley and Belden Fish Tissue Bioaccumulation Screening - Sampling 40 

Protocols 41 
 42 
Butt Valley Reservoir 43 
Assessment of Silver and Mercury uptake in resident fish species. 44 
Sample: Smallmouth Bass (9 individuals) 45 
  Brown Trout  (6 individuals)           46 
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  Rainbow Trout (6 individuals) 1 
 2 
Belden Forebay 3 
Assessment of Silver, Mercury and PCB uptake in resident fish species. 4 
Sample:  5 
             A) Smallmouth Bass (6 individuals) 6 

Rainbow Trout    (6 individuals) 7 
Sacramento Sucker (2 composites1 of 3 individuals) 8 

or 9 
             B) Smallmouth Bass (3 composites1of 3 individuals) 10 
  Rainbow Trout (3 composites1 of 3 individuals) 11 
  Sacramento Sucker (2 composites1 of 3 individuals) 12 
 13 

1 Composites must fall within a 25% range in total length. 14 
 15 

Table 2. Lake Almanor Fish Tissue Bioaccumulation Screening - Sampling 16 
Protocols 17 

 18 
Lake Almanor 19 
Assessment of Silver and Mercury uptake in resident fish species. 20 
Sample: Smallmouth Bass (18 individuals) 21 
  Brown Trout1  (9 individuals)           22 
  Brown Bullhead (2 composites2 of 3 individuals) 23 

 24 
1 Sacramento Pikeminnow may be substituted, if brown trout cannot 25 
be reasonably obtained. 26 

2 Composites must fall within a 25% range in total length. 27 
 28 

D.  Canyon Dam Mitigation Measures Evaluation:  : Licensee shall monitor and 29 
evaluate the adequacy and efficacy of the mitigation measure of the seasonal gate 30 
switching at the Canyon Dam Intake structure, which is designedIn order to reduce 31 
odor and suspended metals while maintaining appropriate water temperatures below 32 
Canyon Damin the Seneca Reach, Licensee shall switch from the low-level gate 33 
(4422’ PG&E datum) to the upper-level gate (4467’ PG&E datum) on September 15.  34 
The flow release will be switched back to the low-level gate on or after November 1.  35 
Licensee shall monitor and evaluate the adequacy and efficacy of the Canyon Dam 36 
mitigation measure by conducting one in-situ water quality profile per month near the 37 
Canyon Dam intake structure in Lake Almanor during the months of June, July, 38 
August, September and October.  The profile  Profiles of in-situ parameters, including 39 
shall include DO, temperature, pH, specific conductance, and turbidity collected at 1-40 
meter intervals shall be collected at 1-meter intervals at Canyon Dam in Lake 41 
Almanor during June, July, August, September, and October to monitor the onset of 42 
reduced oxygen conditions in the hypolimnion of Lake Almanor.  During the 43 
September and October sampling events, Licensee shall also collect samples at the 44 
surface and bottom of Lake Almanor near the Canyon Dam intake structure and at 45 
three locations in the Seneca Reach and analyze them for Hydrogen hydrogen sulfide, 46 
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iron, manganese, and arsenic. , and iIn- situ water quality parameters will also be 1 
collected at all stations. shall be measured at the surface and bottom of Lake Almanor 2 
and at three locations in the Seneca Reach of the UNFFR during September and 3 
October.  During the October sampling event, Licensee shall also collect and analyze 4 
one Sediment sediment samples shall be collected and analyzed near the Canyon Dam 5 
intake structure for hydrogen sulfide, sulfate, iron, arsenic and manganese.  and shall 6 
be collected during the October event in Lake Almanor near Canyon Dam.   7 
 8 
Licensee shall coordinate The the collection of the water quality and sediment 9 
samples described above with the Canyon Dam mitigation measure as follows:  10 
Licensee shall take the September samples before it switches from the lower gate to 11 
the upper gate at the Canyon Dam Intake structure and Licensee shall take the 12 
October samples after it has switched to the upper gate. shall be coordinated with the 13 
mitigation measure described in Section 5, Paragraph 2(D) by switching from the 14 
lower gate to the upper gate at the Canyon Dam Intake structure.  The September 15 
sample shall be taken prior to the gate switch and the October sample shall be taken 16 
after the gate has been switched to ensure that the mitigation measure is effective.   17 

 18 
1. Frequency: The monitoring shall begin the first year after license issuance 19 
.issuance.  At a minimum, monitoring shall occur in six (6) water years, with two 20 
(2) occurrences in Wet water years, two (2) occurrences in Normal water years, 21 
and two (2) occurrences in Dry/Critically DryCD water years after license 22 
issuance.  At the conclusion of the 6-year data collection effort, the program shall 23 
be evaluated to determine the effectiveness of the Canyon Dam mitigation 24 
measure.  Based on data collected, the Licensee, in consultation with the Water 25 
Quality Parties, shall make a determination on the effectiveness of the Canyon 26 
Dam mitigation measure and the need (if any) for additional monitoring or 27 
development and implementation of alternative measures.   28 

 29 
E.  Lake Almanor Water Quality Monitoring Program:  Licensee shall conduct water 30 
quality sampling in Lake Almanor  be conducted to monitor long-term water quality 31 
trends. The monitoring program is designed to monitor the long-term trends observed 32 
in Lake Almanor and to determine if water quality parameters are protective of 33 
beneficial uses designated for Lake Almanor and meet water quality objectives 34 
outlined in the Basin Plan and the USEPA CTR and NRAWQ criteria.  Licensee shall 35 
collect water samples at the surface and near the bottom of Lake Almanor at three (3) 36 
representative locations, one in the channel near the Canyon Dam Intake structure, 37 
one in western lobe, and one in the eastern lobe.  The Licensee shall analyze these 38 
collect water samples in Lake Almanor to be analyzed for general minerals, metals, 39 
nutrients, and petroleum products (Table 3). Licensee shall also conduct an in-situ 40 
water quality profile at each of the three locations. In In-situ water quality profiles 41 
shall parameters (includinginclude DO, temperature, pH, specific conductance, and 42 
turbidity) measurements at 1-meter intervals. shall be collected at 1-meter intervals.  43 
Licensee shall also collect a Secchi Secchi disc measurements at each location. shall 44 
also be collected.  Samples shall be collected at the surface and near the bottom at 45 
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three (3) representative locations, one in the channel near the Canyon Dam Intake 1 
structure; one in western lobe, and one in the eastern lobe.    2 

 3 
1. Frequency:  Lake Almanor water quality mo nitoring shall be conducted 4 
seasonally (spring summer, and fall) once every five (5) years beginning in Year 3 5 
after license issuance, and shall continue through the term of the New Project 6 
License. The sampling frequency may be increased to once every three (3) years 7 
for specific constituent(s) on Table 3 if the water quality monitoring results 8 
exhibit a statistically significant increasing trend over time, or if a constituent’s 9 
concentrations that have been historically low, approach or exceed applicable 10 
criteriafederal or state water quality standards. During the term of the New Project 11 
License, the monitoring and reporting requirements may be modified or 12 
terminated if the Licensee, the SWRCB, and the other Water Quality Parties agree 13 
that the given requirement is no longer necessary or needs to be adjusted to more 14 
appropriately monitor for changes in project Project operations, regulatory 15 
mandates, or to focus study needs. 16 

17 
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 1 
Table 3.  Sampling Parameters for the Lake Almanor Water Quality 2 
Monitoring Program. 3 

Total 
Metals1 Aluminum   Nutrients Nitrate+Nitrite  
 Silver    Total Ammonia 
 Arsenic    Orthophosphate 
 Copper    Total Phosphorous 
 Cadmium    Total Organic Nitrogen 
 Iron    Total Kjeldahl Nitrogen 
 Manganese    Chlorophyll-a 
 Mercury    Total Organic Carbon 
 Nickel    
 Zinc   Petroleum  MTBE 
   Products TPHG 
Minerals Calcium    BTEX (Surface only) 
 Magnesium     
 Sodium   In-Situ Temperature 
 Potassium    Dissolved Oxygen 
 Chloride   pH 
    Specific Conductance 
General  Hardness   Turbidity 
 Sulfate   Secchi Disk 
 Total Alkalinity   DO (% saturation) 
 Total Suspended Solids    

 4 
1 Dissolved concentrations shall be calculated and reported for 5 
cadmium, copper, lead, nickel, silver, and zinc as outlined in The 6 
Metals Translator: Guidance for Calculating a Total Recoverable 7 
Permit Limit from A Dissolved Criterion (EPA 823-B-96-007). 8 

 9 
 10 
 11 
3. Reporting and Agency Consultations 12 
 13 

A. Within three months after license issuance, the Licensee shall develop, in 14 
consultation with the Water Quality Parties, monitoring plans that provide 15 
specific details, analytical methods, sampling protocols and QA/QC procedures 16 
that will be used in the initial monitoring studies described in Section 5, 17 
Paragraph 2.  These water quality monitoring plans shall be submitted to the 18 
Water Quality Parties for review, and following approval by the Chief Division of 19 
Water Rights, SWRCB (or successor), and shall be filed with FERC for its 20 
approval as soon as practicable. 21 

 22 
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B. The measures described in Section 5, Paragraph 2 and clarified by plans 1 
developed according to Section 5, Paragraph 2 3 (A) shall outline the monitoring 2 
efforts to be implemented in the first five years of the license.  This monitoring 3 
program is intended to be adaptive in nature and may be modified to more 4 
effectively focus on specific project Project-related water quality conditions 5 
identified in project Project waters, if agreed to by the Licensee, SWRCB, and the 6 
Water Quality Parties.   7 

 8 
C. Licensee shall begin the The monitoring program shall begin on January 9 
1as soon as reasonably practicable but no later than __ months, of the year 10 
followingafter license issuanceFERC’s approval of the monitoring plans 11 
described in this Appendix A, Section 5, Paragraph 3 (A) .   12 

 13 
D.Licensee shall prepare the water quality monitoring plans and any subsequent 14 
notification thereto, shall be prepared in consultation with the Parties, the 15 
SWRCB, Regional Water Quality Control Board, and other pParties who request 16 
involvement.  Licensee shall file the water quality monitoring plans and any 17 
subsequent modification thereto, with the SWRCB for approval.  Licensee shall 18 
thereafter submit the water quality monitoring plan to FERC for approval. 19 

 20 
E.D. The Licensee shall prepare an annual water quality report that contains 21 
elements consistent with reporting requirements from all plans under this 22 
articleSection 5.  The annual report shall be provided to FERC and the Water 23 
Quality Parties no later than  31 March 15 of the following year.  24 

 25 
F.E. To facilitate the exchange of data and ensure dialogue between water 26 
quality and aquatic resources management agencies and Water Quality Parties, 27 
the Licensee shall convene a discussion group meeting once annually, following 28 
distribution of the annual water quality monitoring report.  Invitation to 29 
participate in the annual water quality discussion group shall include, at a 30 
minimum, those entities listed as Water Quality Parties. The annual water quality 31 
meeting shall be noticed at the time of annual report distribution and shall provide 32 
a minimum of 30 days advance notice to invited participants.  The meeting shall 33 
occur between April 15 and April 28 each year. 34 

 35 
 36 
 37 
 38 

39 
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Section 6. Wildlife Habitat Enhancement 1 
 2 
To enhance wildlife habitat, License shall prepare a Wildlife Habitat Enhancement Plan 3 
(“Plan”) within 12 months of the date of license issuance.  The Plan shall be developed in 4 
consultation with the FS, FWS, CDFG, SWRCB, and Plumas and submitted to FERC for 5 
approval.  The enhancement efforts in the Plan shall be limited to lands owned by the 6 
Licensee on the shoreline of Lake Almanor from Last Chance Campground westward to 7 
approximately the northern edge of the flood control channel south of the Chester 8 
Airport.  The Plan shall be designed to benefit a variety of sensitive biological resources 9 
including rare plants, wetlands, streamside riparian communities, cultural resources and 10 
sensitive wildlife habitat.  The primary elements of the Plan shall be fencing and vehicle 11 
exclusion measures that will allow continued public foot access to the area to be 12 
implemented within two years of license issuance. Licensee’s obligation to fund 13 
enhancement efforts in the Plan shall be limited to an initial investment of $20,000 (2005 14 
dollars) and an ongoing annual maintenance investment of $5,000 (2004 dollars).  The 15 
Plan shall include a provision for periodic review of enhancement efforts with the 16 
agencies noted above and shall include procedures for documenting initial and ongoing 17 
enhancement efforts. 18 

19 



ADMINISTRATIVE DRAFT – March 41, 2004 

2105LG Draft Settlement Agreement         45 

Section 7.  Recreation 1 
 2 
Licensee shall implement the following recreation facility development, operation and 3 
maintenance, monitoring, plan review and revision, resource integration, and interpretive 4 
and education programs over the term of the license as stipulated below.  Within one year 5 
of license issuance, Licensee shall finalize the  License Application’s Draft UNFFR 6 
Recreation Resource Management Plan (“RRMP”) in consultation with FS and Plumas 7 
for the purpose of describing the implementation of each of the following programs. 8 
  9 
1.  Recreation Facilities Development Program 10 
 11 
The Licensee shall implement the recreation facility enhancement measures described in 12 
this Section after license issuance and during the license term, based on target completion 13 
dates indicated below and Recreation Monitoring Indicators and Standards contained in 14 
the Draft RRMP.  The term “Accessible” below refers to ADA-accessibility 15 
improvements that shall be made in accordance with the Americans with Disability 16 
Accessibility Guidelines (“ADAAG”) at the time the recreation facilities are upgraded or 17 
constructed. 18 
 19 

A. Initial License Issuance Recreation Enhancement Measures 20 
 21 
Licensee shall initiate and complete implementation of the following recreation 22 
measures within the specified target completion dates, as reasonably practicable.  23 

 24 
1. Lake Almanor 25 

 26 
a. Last Chance Family and Group Campground Target completion is 1-3 27 
years after license issuance. 28 
In accordance with ADAAG, Licensee shall modify two campsites and existing 29 
toilet buildings and provide an access route leading to the nearby creek (150 30 
feet).  31 
b. Rocky Point Campground and Day Use Area Target completion is 5-10 32 
years after license issuance. 33 

i. Licensee shall convert Loop 3 overflow camping area into a day use 34 
swim area containing an approximately 1-acre sand beach above the 35 
high water level (4,494-foot elevation, PG&E datum), swimming 36 
delineator, paved parking area for 35 to 40 vehicles, and double-vaulted 37 
toilet building. 38 

i.ii. Licensee shall relocate the twenty campsites in the Loop 3 39 
overflow area to the Loop 1 camp overflow area and provide a new 40 
double vaulted toilet building at this location. 41 

i.iii. Licensee shall provide a new entrance kiosk, three fee-based 42 
shower facility buildings (one for each loop) with hot water, and bear-43 
proof food lockers at each of the 151 campsites within the campground. 44 

i.iv. Licensee shall replace older Klamath stoves (a low-style camp 45 
stove with a stovepipe) with campfire rings. 46 
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i.v. Licensee shall revegetate or harden significantly disturbed areas 1 
where erosion has been caused by pedestrian or vehicle traffic. 2 

i.vi. Licensee shall implement the following Accessibility 3 
improvements in accordance with ADAAG: 4 

a) Modify 10 campsites (four at Loop 1, three at Loop 2, and three 5 
at Loop 3).   6 

a)b) Provide an Accessible route to the high water level (4,494-7 
foot elevation, PG&E datum) at the sandy beach. 8 

c) Modify the existing  campground library box, telephones, and 9 
the envelope box at the pay station and provide appropriate 10 
Accessible access routes. 11 

d) Modify existing water faucets near Accessible toilets and 12 
campsites. 13 

d)e) Provide Accessible routes to the toilet buildings near the 14 
campground entrance and near campsite # 100). 15 

f) Relocate the interior pay station directly across the road to 16 
a level, firm, and stable surface (Loop 2). 17 

 18 
c. Forest Service Almanor Shoreline Facilities: Target completion 1-13 years 19 
after license issuance. 20 
 21 

i. Licensee shall provide the FS 40 percent matching funds up to a 22 
maximum of $5,000,000 (2004 dollars) for the FS to construct 23 
recreation improvements at the following FS-owned recreation 24 
facilities:  Almanor Family Campground, Almanor Group 25 
Campground, Almanor Amphitheater, Almanor Picnic Area, and 26 
Almanor Beach.  The FS will provide the remaining 60 percent of 27 
the cost to construct the recreation improvements. Recreation 28 
improvements will include reconstruction of existing facilities and 29 
construction of new facilities.  During the first thirteen years of the 30 
new license term, Licensee’s annual obligation to provide 31 
matching funds shall be triggered by FS’s ability to obtain 32 
matching fund contributions.  Although the FS will attempt to 33 
maintain the 40/60 percent split each year, FS may elect to require 34 
Licensee to provide a greater or lesser percentage of matching 35 
funds in any given year provided that the total cost to Licensee to 36 
fund recreation improvements at the above FS-owned recreation 37 
facilities shall not exceed $5,000,000 (2004 dollars).  FS shall 38 
provide Licensee with its preliminary annual funding request no 39 
later than January 15 of the previous year and final funding request 40 
no later than April 15.   41 

ii. If, at the end of the thirteenth year after the license is issued, the 42 
Licensee has not paid the FS the maximum $5,000,000 (2004 43 
dollars) because the FS has been unable to obtain its corresponding 44 
share of the matching funds, then Licensee shall use the remaining 45 
funds (the difference between the amount Licensee has already 46 
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paid the FS in matching funds and the $5,000,000 cap (2004 1 
dollars)) for recreation improvements at the Almanor Beach and 2 
East Shore Family Campground, which shall include the addition 3 
of up to 28 campsites in a third loop as funding permits.  The FS 4 
will be responsible for all design and construction of recreation 5 
improvements at FS facilities, and will consult with the Licensee 6 
prior to adoption of the final design.  The FS will maintain 7 
ownership of the facilities both before and after completion of 8 
construction of the recreation improvements.  9 

 10 
iii. FS intends to use the matching funds provided by Licensee as 11 

described in the preceding paragraph to construct the following 12 
recreation improvements.  FS may adjust these construction 13 
activities depending upon the ability of the FS to obtain its share of 14 
the matching funds and site limitations.    15 
a. Almanor Family Campground/Almanor Amphitheater:  16 

Reconstruct the North and South loops, including general 17 
improvement of travel ways and spurs, upgrade sanitation 18 
facilities, provide utility hook ups, and construct amphitheater. 19 

b. Almanor Group Campground:  Construct camping loops, 20 
group gathering area including pavilion, trailer dump station, 21 
and rehabilitate, restore and revegetate decommissioned 22 
overflow and group camp. 23 

c. Almanor Picnic Area:  Define and upgrade picnic sites, shade 24 
structures, and interpretation/orientation facilities. 25 

d. Almanor Beach:  Expand sandy beach area, expand parking 26 
area, and construct swim buoy.  27 

 28 
iv. The reconstruction of the Almanor Boat Launch and Canyon Boat 29 

Launch facilities is the responsibility of the FS and is being 30 
conducted outside the scope of this Settlement. 31 

 32 
v. FS shall be responsible for a) any future major reconstruction of 33 

existing FS facilities and b) recreation improvements aimed at 34 
expanding the capacity of a FS asset or otherwise upgrading it to 35 
serve needs different from, or significantly greater than those 36 
originally planned. 37 

c. Forest Service Almanor Shoreline Facilities: Target completion 1-10 years 38 
after license issuance. [This paragraph needs work – PG&E and FS are 39 
working on it] 40 
Licensee shall provide the FS with 40 percent of the costs to reconstruct the 41 
Almanor Family Campground, Almanor Group Campground, and Almanor 42 
Beach up to a maximum of $5,000,000 (2004 dollars) over a ten-year period 43 
after license issuance for implementation of campground and other facility 44 
repairs and refurbishment. The FS will provide the remaining 60 percent of the 45 
cost of the rehabilitation.   The FS will be responsible for the design and 46 
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reconstruction of these facilities, and will consult with the Licensee prior to 1 
adoption of final design.  The FS will maintain ownership of the facilities both 2 
before and after reconstruction.  3 
 4 
The FS will make a Good Faith effort to obtain the majority of the 60 percent 5 
matching fund contribution within the first 10 years following license issuance. 6 
However, some rehabilitation and reconstruction listed in Paragraph A (1c)_ 7 
may extend farther into the license term.  Licensee rehabilitation funding may 8 
partially precede their management of these facilities depending upon timing of 9 
availability of FS matching funds.  After reconstruction, the facilities shall be 10 
100 percent owned by the FS and any further major reconstruction not under 11 
contract after ten years shall be the responsibility of the FS.     12 
 13 
In the event that the FS is unable to raise all of the necessary funds for its cost 14 
share portion within the first ten years, then Licensee shall, use the remaining 15 
fund amount described above to construct all or a portion of the expansion of 16 
the Almanor Beach and parking area and construct the third 28-campsite unit of 17 
the East Shore Campground in accordance with the RRMP trigger.  After 18 
completing this alternative work, Licensee shall have no further financial 19 
obligation for major rehabilitation or reconstruction for FS’ Almanor shoreline 20 
recreation facilities during the license period. 21 

 22 
 d.  East Shore Group Camp Area: Target completion is 1-3 years after 23 
license issuance. 24 

i. Licensee shall convert the existing East Shore Picnic Area to a group 25 
reservation camp area that shall accommodate one group of 16 RVs or 26 
two groups of eight RVs. The entrance road shall be widened and 27 
internal road circulation shall be improved to accommodate RVs. 28 

i.ii. Licensee shall provide one Accessible parking space near the 29 
existing double-vaulted toilet building and an Accessible access route to 30 
the nearby trash receptacles.  31 

i.iii. Licensee shall provide bear-proof food lockers at each of the 16 32 
sites, a non-paved, non-Accessible trail down to the shoreline, including 33 
switchbacks and stairs, and erosion control measures. 34 

 35 
 36 
e.  North Shore Public Boat Launch: Target completion is 3-5 years after license 37 

issuance. 38 
i. Licensee shall provide a new and expanded public boat launching facility 39 

at North Shore Campground. This facility shall include paved parking for 40 
40 single vehicles with trailers and 12 single vehicles, a double-vaulted 41 
toilet building, and a boarding float.  In addition, Licensee shall dredge 42 
and maintain along the existing submerged river channel to provide an 43 
approximate 1,000-ft long, 50-ft wide, and 6-ft deep boat channel that 44 
provides boat access to approximately the 4,480-foot elevation (PG&E 45 
datum).  The boat launch will be open for public use from April 1 to 46 
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December 1 when the lake’s elevation is at or above the 4,480-foot 1 
elevation (PG&E datum).   2 

 3 
ii. Licensee shall provide public access to the boat launch facility along an 4 

abandoned portion of Highway 36 located along the north side of the 5 
campground to reduce traffic impacts to the campground. 6 

 7 
iii. Licensee shall relocate 22 campsites within the Project boundary that will 8 

be impacted by the reconstructed boat launch facility. 9 
 10 
f. Stover Ranch Day Use Area: Target completion is 3-5 years after license 11 

issuance.  12 
The Licensee shall develop the Stover Ranch Day Use Area to provide 13 
improved Lake Almanor shoreline access for Chester residents.  This day use 14 
area shall include gravel parking for 10 to 20 vehicles, a double-vaulted toilet 15 
building, four picnic tables, a non-paved trail to the shoreline, and an 16 
interpretive sign.  In addition, one RV site shall be constructed to accommodate 17 
a new seasonal Lake Almanor caretaker. The development of the Stover Ranch 18 
site shall be coordinated with the Chester Public Utility District and the Chester 19 
Recreation and Parks District. 20 

 21 
g. Marvin Alexander Beach:  Target completion is 1-3 years after license 22 
issuance.  23 
The Licensee shall assume management responsibility of the PSEA Swim 24 
Beach and expand and improve the existing sandy beach .4-acre area above the 25 
high water level (4,494 foot elevation, PG&E datum). In addition, Licensee 26 
shall provide an improved gravel parking area for 30 to 45 single vehicles, 27 
replace the two single-vault toilet buildings,  ten picnic tables, and provide a 28 
new swimming delineator.  This PSEA Swim Beach shall be renamed to the 29 
Marvin Alexander Beach.   30 

 31 
h.  Canyon Dam Day Use Area:  Target completion is 1-3 years after license 32 
issuance for this Licensee facility.   33 
i. The Licensee shall provide an approximately .3-acre sandy beach above 34 

the high water level (4,494 foot elevation, PG&E datum); swim area 35 
delineator, an informational kiosk, improved vehicle circulation, and eight 36 
new Accessible picnic tables at the Canyon Dam Day Use Area. 37 

 38 
ii. The Licensee shall modify eight existing picnic tables to make them 39 

Accessible, provide an Accessible parking space, and provide an 40 
Accessible route to the high water level (4,494-foot elevation, PG&E 41 
datum) at the swim beach area in accordance with ADAAG.   42 

 43 
iii. The Licensee shall reserve approximately 2.4 acres of land adjacent to the 44 

Canyon Dam Day Use Area for potential future recreation development 45 
during the license term.  46 
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 1 
i.  “East Shore” Day Use Area: Target completion is 1-5 years after license 2 
issuance.   3 
Licensee shall designate a swimming area in the existing cove adjacent to the 4 
proposed new East Shore Campground.  This day use area shall contain up to 5 
five picnic tables, non-paved shoreline access trails, a single vaulted toilet 6 
building, and parking for 10 to 20 vehicles. 7 
 8 
j.  Westwood Beach: Target completion is 1-3 years after license issuance.  9 
The Licensee shall provide a gravel parking area for 10 vehicles, six picnic 10 
tables, an Accessible single vaulted toilet building, an approximately .1-acre 11 
sandy beach, a swim delineator, and directional signage at the Westwood 12 
Beach.  Licensee shall also provide shoreline erosion control measures to 13 
protect the shoreline from wind caused wave action.  14 

 15 
k.  Stumpy Beach: Target completion is 1-3 years after license issuance. 16 
The Licensee shall provide five picnic tables, directional signage, an 17 
approximately .7-acre sandy beach above the high water level (4,494 foot 18 
elevation, PG&E datum), and a swim delineator at Stumpy Beach.  Licensee 19 
shall provide a single vaulted toilet building, if allowed by Plumas and 20 
California Department of Transportation set back regulations; otherwise, 21 
Licensee shall provide a seasonal portable toilet building. Eight to 10 paved 22 
parking spaces parallel to Highway 147 shall be provided with trails connecting 23 
to the beach’s northern and southern portions. The southern trail shall be 24 
Accessible where feasible and the northern trail shall be non-paved.  In addition, 25 
Licensee shall provide four benches for visitors to view Lake Almanor and the 26 
surrounding mountains.  Licensee shall also provide shoreline erosion control 27 
measures to protect the shoreline from wind caused wave action.  28 
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 1 
l.  Catfish Beach: Target completion is 3-5 years after license issuance. 2 
Licensee shall make a Good Faith effort to negotiate a reasonable easement  3 
across private lands to  provide public road access and install a single vaulted 4 
toilet building to the Catfish beach area. Licensee shall not be required to seek 5 
to condemn the easement if the negotiations are unsuccessful.  If the Licensee is 6 
able to negotiate the easement,  Licensee shall monitor and maintain the toilet 7 
building and the site’s cleanliness  through arrangements with the North Shore 8 
Campground managers, the Stover Ranch caretaker, or other appropriate means.  9 
 10 
m.  Almanor Scenic Overlook: Target completion is 1-5 years after license 11 
issuance. 12 
Licensee shall provide an Accessible parking space and route to the existing 13 
Accessible double-vaulted toilet building at the overlook and conduct vegetative 14 
brushing and clearing, as needed, to maintain views of Lake Almanor, Mt. 15 
Lassen and the Canyon Dam. 16 

 17 
n.  Southwest Shoreline Access Zone: Target completion is 1-5 years after 18 
license issuance. 19 
The Licensee, in consultation with the FS, shall provide four shoreline access 20 
points at existing informally used locations along Lake Almanor’s southwest 21 
shoreline between Prattville and Canyon Dam. These access areas shall provide 22 
vehicle access at or above the 4,494-foot elevation (PG&E Datum) and serve as 23 
pedestrian access areas to the adjacent shoreline.  The Licensee shall provide 24 
four gravel parking areas that provide parking for up to 4 to 8 vehicles at two 25 
areas and 10 to 20 vehicles at the other two areas, vehicle barriers, regulatory, 26 
interpretive and informa tional signs, gravel access roads, and, if appropriate, 27 
single-vaulted toilet buildings at these access areas.  Licensee shall close and 28 
rehabilitate other user-created vehicular access routes to the southwest shoreline 29 
as depicted in Site Plan 154 contained in the Draft RRMP and in consultation 30 
with the FS.   31 
 32 
o. Camp Connery: Target completion 1-5 years after license issuance. 33 
Licensee shall provide an Accessible parking space and a new bunk house cabin 34 
with Accessible toilet and pay-for-use hot shower,  retrofit the existing 35 
telephone position and water faucet features to meet the ADAAG. 36 

 37 
2. Butt Valley Reservoir 38 

 39 
 40 

a. Powerhouse Trails: Target completion is 5-10 years after license issuance. 41 
Licensee shall provide two improved angler access trails to two locations near the 42 
Butt Valley Powerhouse.  The first trail shall be non-paved and approximately 43 
200- feet constructed from the existing gravel parking area next to the Butt Valley 44 
Powerhouse down the steep slope east of the powerhouse to the levee below.  If 45 
needed, stairs shall be constructed at this location.  The second powerhouse trail 46 
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shall be Accessible (compact base rock) and originate from an existing pullout 1 
along the Prattville-Butt Valley Road near the Butt Valley Powerhouse and 2 
extend approximately 700 feet to the eastern shoreline of the inlet near the levee.  3 
A new, compacted base rock trailhead parking area with barriers shall be 4 
developed for this trail.  5 

 6 
b. Ponderosa Flat Campground: Target completion is 5-10 years after license 7 
issuance.   8 
Licensee shall provide a single person, non-heated outdoor shower at Ponderosa 9 
Flat Campground.  In accordance with ADAAG, Licensee shall make the 10 
following improvements: 11 

 12 
i. Modify four campsites and retrofit the existing designated Accessible 13 

campsites in the campground to be Accessible.  The picnic table, fire ring, 14 
cooking grill, tent or RV area, and water faucet at each of these campsites 15 
shall be retrofitted to be Accessible.   16 
 17 

ii. Replace the vault toilets in the overflow area with one new Accessible single 18 
vaulted toilet building and modify all other existing designated Accessible 19 
toilet buildings to meet current ADAAG. Provide an Accessible access route 20 
to the toilet building near Site 45 and one Accessible paved parking space 21 
located near the toilet buildings. (Bear boxes?) 22 
 23 

iii. Provide a swimming area at the campground that is Accessible with an 24 
approximately .4-acre sandy beach above the high water elevation (___ foot,  25 
PG&E Datum) and swim delineator. 26 
 27 

iv. Provide a new Accessible fishing access trail and Accessible pier or platform 28 
north of the overflow area. 29 

 30 
c.  Cool Springs Campground:  Target completion is 5-10 years after license 31 
issuance.   32 
Licensee shall provide a  two-person, non-heated outdoor shower at Cool Springs 33 
Campground.  In addition, Licensee shall provide one new Accessible campsite. 34 
The picnic table, fire ring, cooking grill, tent or RV space, and water faucet at this 35 
campsite shall be made Accessible.   36 
 37 
d.  Alder Creek Boat Launch: Target completion is 5-10 years after license 38 
issuance.   39 
Licensee shall expand the existing Alder Creek Boat Launch parking area to 40 
accommodate 10 to 20 additional vehicles with trailers and to improve circulation. 41 
New parking areas on the east side of the Butt Valley Reservoir Road shall be 42 
gravel while those on the west of this road shall be paved.  In addition, Licensee 43 
shall modify the boat launch to be Accessible and provide one Accessible parking 44 
space near the existing double vaulted toilet building. 45 

 46 
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3.  Belden Forebay 1 
 2 

a. Belden Forebay Access: Target completion is 5-10 years after license 3 
issuance. 4 

i. Licensee shall provide a car-top boat launch, a seasonal portable toilet 5 
building, and gravel parking area for 10 single vehicles at the Belden 6 
Forebay existing undeveloped parking area, which also serves as trailhead 7 
for the North Fork Fishing Trail.   8 

i.ii. Provide suitable access for launching small, car top watercraft at 9 
the Belden Forebay. 10 

i.iii. If Plumas passes an ordinance as specified in Appendix B Section 11 
2.1.2.B of this agreement, Licensee shall post signage at Belden Forebay 12 
referring to this ordinance that will  limit boat engine horsepower to 10 hp 13 
and boat speeds to 5 mph on Belden Forebay and prohibits swimming and 14 
boating within 0.25 mile of Belden Dam and at night at the Forebay.  15 

 16 
b.  North Fork Fishing Trail: Target completion is 1-3 years after license 17 
issuance.   Licensee shall improve the North Fork Fishing Trail from the Belden 18 
Forebay parking area to the upstream side of the Caribou Powerhouse 1.  19 
Improvements shall include retrofitting the existing metal trail decking and railing 20 
at the powerhouse above the turbine outlets to provide enhanced access and 21 
safety, trail directional signs, and providing a wider, more even non-paved trail 22 
base along the chain-link fencing at the powerhouse yard and along Caribou Road 23 
from the parking area. 24 

 25 
4. Bypass River Reaches 26 
 27 

a. Upper Belden Reach River Access: Prior to initiation of any recreation 28 
release flows Licensee shall provide a river access point at the upstream 29 
end of the Belden Reach located at the spoil pile area.  This access 30 
location shall include a seasonal portable toilet a seasonal dumpster 31 
located over a concrete pad, and a non-paved parking area to 32 
accommodate 15 to 25 single vehicles. 33 

 34 
b. Belden Reach Trails: Target completion is 1-3 years after license 35 

issuance.   Licensee shall provide and maintain four trails to the Belden 36 
Reach shoreline from existing informal parking areas where public access 37 
can be provided in a safe manner.  38 

 39 
c. Belden Rest Stop: Target completion is 3-5 years after license issuance.  40 

Licensee shall relocate the existing picnic tables to the lower level and 41 
disperse them within the area from the Eby Stamp Mill to the gazebo near 42 
the creek. Two of the tables shall be replaced with Accessible tables and 43 
Accessible routes shall be developed to the gazebo, overlook area next to 44 
the creek, and the Eby Stamp Mill historical features.  The upper level 45 
area shall be closed and the existing cooking grills removed. Licensee 46 
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shall provide improved interpretation and education (I&E) elements at the 1 
rest stop and erosion control measures on the slope between the parking 2 
lot and upper picnic area.   3 

 4 
d.  Lower Belden Reach River Access.   If a determination is made to proceed 5 
with scheduled river recreation flows Licensee shall, upon FS request, provide 6 
up to a maximum of  $125,000 (2005 dollars) to the FS for construction of non-7 
Project river access to the lower Belden Reach.  The FS will make a Good Faith 8 
effort to obtain matching funds to help offset the cost of these improvements.  9 

 10 
2.  Future Recreation Enhancement Measures 11 

 12 
The Licensee anticipates the following facility improvements may be needed over the 13 
term of the New Project License.  Implementation of these measures is contingent on 14 
reaching the Recreation Monitoring Standards, contained in the Draft RRMP included 15 
in the License Application, over the New Project License term.   16 

 17 
A.   Lake Almanor 18 

 19 
1. Camp Connery Reservation Group Camp Area 20 

a. Licensee shall provide a new group reservation camping area 21 
adjacent to the existing Camp Connery Group Camp.  This area shall 22 
either provide space for two groups of approximately eight self-23 
contained RVs or one group of approximately 16 self-contained 24 
RVs.  A centrally located bear-proof food facility,  two user fee, 25 
indoor shower buildings with hot water and flush toilets shall be 26 
provided at this group camp.  27 
 28 
b. Licensee shall repair and resurface the existing access road. 29 
 30 
 31 

 32 
 33 

2.  East Shore Family Campground 34 
Licensee shall provide a new two-loop family campground on Licensee-35 
owned land along the east shore of Lake Almanor. The new campground 36 
will be constructed in two phases, and shall contain approximately 63 new 37 
tent and RV campsites.  This campground shall contain bear-proof food 38 
lockers at each campsite, two user fee, indoor hot shower buildings with 39 
flush toilets, approximately 20 boat moorage slips/buoys, and a camp host 40 
site.  If the FS is unable to raise all of the matching funds specified in 41 
Section 7, Paragraph 1, A 1, (c), then a portion or all of the 28-unit third 42 
loop will be constructed as described.  (get language from John) 43 

 44 
 45 

B.  Butt Valley Reservoir 46 
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 1 
1.  Ponderosa Flat Campground. Licensee shall provide approximately 2 
20 new primitive tent campsites (likely to the north of the current overflow 3 
area), and a new group camp area [size?] in the existing overflow area. 4 
(Bear proof boxes?) 5 

 6 
 C. Project Boundary Adjustments 7 

Within one year of license issuance Licensee shall apply to FERC to adjust the 8 
FERC Project boundary to include all recreation improvements under this 9 
Agreement on Licensee-owned facilities, as well as the FS Canyon Dam Boat 10 
Launch and Day Use Area, Dyer View Day Use Area, and Almanor Boat 11 
Launch.  Within 6 months after the FS has completed construction of each of 12 
the recreation improvements it has planned for the FS Almanor Family 13 
Campground, Almanor Group Campground, and Amphitheater, and Licensee 14 
shall apply to FERC to adjust the Project boundary as needed to incorporate 15 
these facility components and to modify the license article that reflects 16 
Appendix A, Section 7, Paragraph 3 (Recreation Operation and Maintenance 17 
Program) of this Settlement to include these FS facilities.   18 

Within six months of license issuance Licensee shall apply to FERC to adjust the FERC 19 
Project Boundary to include all recreation improvements under this Agreement on 20 
Licensee-owned facilities, as well as the following FS facilities: Canyon Dam Boat 21 
Launch and Day Use Area, Dyer View Day Use Area and Almanor Boat Launch. (Get 22 
language from John) [Where are these expansion plans spelled out?] Within six 23 
months after the FS has completed construction of each of the recreation improvements 24 
planned for the FS Almanor Campground, Almanor Group Campground, Almanor 25 
Amphitheater, and Almanor Beach,, Licensee shall apply to FERC to adjust the Project 26 
boundary as needed to incorporate these new facility components. 27 
 28 
3.  Recreation Operations and Maintenance Program 29 

[This paragraph needs work – PG&E and FS are working on itinsert buff#3 30 
to replace A below] 31 

Prior to the start of the first recreation season following license issuance, Licensee shall 32 
assume operation and maintenance responsibility for the following FS facilities: 33 

• Dyer View Day Use Area 34 
• Canyon Dam Boat Launch and Day Use Area, and 35 
• Almanor Boat Launch  36 

 37 
As each recreation facility is individually constructed, Licensee shall assume operation 38 
and maintenance responsibility for the following FS facilities: 39 
 40 

• Southwest Shoreline Access Zone facilities described in Paragraph 1(A)(1)(n) of 41 
this Section 42 

 43 
Licensee shall not be responsible for operation and maintenance of the Almanor Picnic 44 
Area. 45 
 46 
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 1 
 2 
Licensee shall be responsible for Operational Maintenance and Heavy Maintenance at FS 3 
facilities.  Licensee shall not be responsible for a) any major reconstruction of existing 4 
facilities or b) recreation improvements aimed at expanding the capacity of an asset or 5 
otherwise upgrading it to serve needs different from, or significantly greater than those 6 
originally planned.  In accordance with Commission, FS, and applicable Department of 7 
Boating and Waterways regulations, Licensee shall collect and retain 100 percent of FS 8 
approved market rate user fees at all FS recreation facilities that Licensee operates and 9 
maintains.   These revenues shall be used to offset Licensee’s Operational and Heavy 10 
Maintenance and Licensee’s matching contribution toward construction of recreation 11 
improvements at FS facilities.  Any Heavy Maintenance funds derived from this revenue 12 
may be accumulated from year to year to address larger Heavy Maintenance projects.  13 
Prior to Licensee assuming responsibility for operation and maintenance of these FS 14 
recreation facilities, Licensee and FS shall enter into a FS approved operation agreement 15 
consistent with Licensee’s obligations under this paragraph.   Licensee and FS shall meet 16 
at least annually to review the operation agreement. 17 
 18 

A.Licensee shall be responsible for operation and maintenance of Licensee and FS 19 
recreation facilities located along the shoreline of Lake Almanor.  Facilities 20 
located on NF System lands shall be maintained by the Licensee to FS standards 21 
as per an operation agreement with, and annually approved by the FS.  The 22 
operations agreement shall address, but may not be limited to: FS operation and 23 
maintenance standards, water, sanitation, RV dump station, campground trail 24 
maintenance, and campground road maintenance.  These FS facilities consist of 25 
Canyon Dam Boat Launch and Day Use Area, Dyer View Day Use Area, 26 
Southwest Shoreline access zone, Almanor Campground, Alma nor Group 27 
Campground, Almanor Beach, and Almanor Boat Ramp.  Assumption of 28 
operation and maintenance responsibilities of FS facilities by the Licensee of the 29 
Almanor Boat Ramp, Dyer View Day Use Area and Canyon Dam Boat Launch 30 
and Day Use Area including Accessible Fishing Platform will take place within 6 31 
months after license issuance.  Assumption of operation and maintenance 32 
responsibilities of other FS facilities (Almanor Campground, Almanor Group 33 
Campground, and Almanor Day Use Area) shall take place six months after 34 
reconstruction or no later than January 1, 2009.     35 

 36 
Licensee shall be permitted to recover 100 percent of the cost incurred to operate 37 
and maintain these FS recreation facilities through setting, collecting, and 38 
retaining user fees for these facilities. 39 
 40 
 41 
   42 

 43 
B.  B4.  Fisheries 44 
  45 
1. Belden Reach 46 
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 1 
As per the agreement under the existing license and subject to the limitations set 2 
forth in Paragraph 3 below, the Licensee shall continue to reimburse CDFG for 3 
stocking of approximately 5000 pounds of catchable trout per calendar year in the 4 
waters of the NFFR between its confluence with the East Branch NFFR and the 5 
Belden Diversion Dam. The cost to the licensee for fish stocking shall be the 6 
actual average hatchery production cost per pound to the CDFG, and any 7 
additional applicable distribution and planting costs. Actual average cost per 8 
pound shall be determined by CDFG based on hatchery production costs for the 9 
period beginning July 1 and ending June 30 of the previous calendar year. At the 10 
request of the Licensee, CDFG's cost of carrying out the year's stocking plan is 11 
subject to audit by the Licensee for up to three years.  If the Licensee performs an 12 
audit and disagrees with any expenditures of CDFG, then the Licensee and CDFG 13 
agree to meet and discuss the audit and make appropriate changes in the stocking 14 
plan budget.  15 
 16 

 17 
2. Lake Almanor   18 
 19 

Subject to the limitations set forth in Paragraph 3 below, the Licensee agrees to 20 
make funds available annually to augment CDFG’s existing Lake Almanor 21 
fisheries program.  The specifics of any fishery augmentation program will be 22 
defined by DFG and presented to the Licensee during February of each calendar 23 
year for discussion. A fisheries augmented program may include, but not limited 24 
to, such projects as the expansion of the pen rearing program and the construction 25 
of rearing habitat for warm water fish. 26 
 27 
 28 

3.  Annual Funding for Fishery Programs 29 
 30 

Licensee shall make available up to $50,000 (2004 escalated dollars) per year for 31 
the term of the New Project License for items 1 and 2 above. Unused portions of 32 
the $50,000 will not be rolled over to successive years. 33 
 34 

 35 
 36 
 37 
5.  Interpretation and Education (I&E) Program 38 
 39 
Within two years after license issuance, Licensee shall develop an I&E Program for the 40 
Project in consultation with the FS, Plumas, and other Parties. The Licensee shall submit 41 
the portion of the I&E Program pertaining to FS facilities to the FS for its approval.  42 
Licensee shall implement the I&E Program within one year of Program acceptance by 43 
FERC. The I&E Program shall provide information to enhance recreation experiences 44 
and encourage appropriate resource protection, cooperation, and safe behaviors by 45 
Project visitors. The I&E Program shall include themes, media, media design, prioritized 46 
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sites, and prioritized services.  Potential themes include fish and wildlife resources, 1 
volcanic history, hydropower, Native American cultures, pioneers, recreation activities 2 
and facilities available in the Project area, and boating hazards.  The I&E Program shall 3 
include improvements such as interpretive or informational signs, kiosks, reservoir 4 
boating safety and hazard information signs and brochures, and informational signs 5 
describing recreation facilities and opportunities in the area.  The I&E Program 6 
improvements shall be developed at recreation sites owned by Licensee and FS that are to 7 
be included in the Project boundary.  The I&E Program shall also identify funding 8 
partnership arrangements with the FS and other interested parties, and contain a schedule 9 
for implementation.   Licensee and FS will review facility naming practices and re-name 10 
facilities with similar names in order to reduce visitor confusion.  License and FS will 11 
agree on wording of entrance signs to facilities operated by Licensee but owned by the 12 
FS.   I&E programs may be provided by the FS at FS facilities.  Licensee shall not be 13 
responsible for providing any I&E programs at any license recreation facility.  14 
 15 
As part of the I&E Program, Licensee shall prepare a Lake Almanor bathymetry map 16 
within one year of license issuance.  This map shall be provided in pamphlet form to area 17 
boaters and posted on signs at Lake Almanor public boat ramps. 18 
 19 
 6. Recreation Monitoring Program 20 
 21 
Within 12 months of license issuance, the Licensee, in consultation with the FS, Plumas, 22 
and other interested Parties, shall complete a Recreation Monitoring Program.  The 23 
Licensee shall submit the portion of the Recreation Monitoring Program pertaining to FS 24 
facilities to the FS for its approval.   Licensee shall adopt a modified Limits-of-25 
Acceptable Change (LAC)-based monitoring approach as described in the Draft RRMP 26 
contained in the Final License Application.  This approach includes Recreation 27 
Monitoring Indicators and Standards that shall initiate management action to help 28 
maintain desired recreation experiences and resource conditions at Project recreation 29 
areas over the license term. Specific recreation areas to be monitored by the Licensee 30 
shall include at a minimum the water surface of Project reservoirs, Licensee and FS 31 
recreation facilities, and shoreline areas within the Project boundary. The Program shall 32 
include a schedule of information to be collected annually, every six years, or every 12 33 
years. Licensee shall conduct more in-depth monitoring, such as visitor questionnaire 34 
surveys and general assessment of regional recreation trends at 12-year intervals.  As part 35 
of the Recreation Monitoring Program, Licensee shall conduct annual recreation planning 36 
and coordination meetings with other recreation providers in the Project area to discuss 37 
recreation resource management decisions for the Project area, implementation of Project 38 
recreation enhancements, recreation monitoring results, potential grant applications and 39 
other pertinent Project-related recreation issues that may arise over the term of the New 40 
Project License. 41 
 42 
The Licensee shall prepare periodic monitoring reports every 6 years in conjunction with 43 
FERC Form 80 recreation facility and use monitoring requirements.  Prior to submitting 44 
such reports to FERC, Licensee shall submit the portions of the report pertaining to FS 45 
facilities to the FS for its approval.  These reports shall include but not be limited to 46 
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changes in kinds of use and use patterns both on water surfaces and land, amount and 1 
types of recreational activities, kinds and sizes of recreational vehicles including boats, 2 
amount of day use versus overnight use, and recreation user trends within the Project area 3 
as well as summaries of annual monitoring.  More in-depth questionnaire surveys and 4 
regional assessment results shall be incorporated into these reports at 12-year intervals.  5 
 6 
If recreation test river flows are conducted, Licensee shall, in consultation with FS and 7 
other interested Parties, develop a study plan to monitor recreation use during the test 8 
flow period and produce a report on monitoring results. 9 
 10 
 11 
 12 
7.  Resource Integration and Coordination Program 13 
 14 
Licensee shall hold annual meetings to integrate recreation resource needs with other 15 
resource management needs, such as cultural, wildlife, water quality, and aquatic 16 
resources.  These meetings shall be held over the term of the New Project License with 17 
Parties and SWRCB, and shall be open to the public .  18 
 19 
8.  Recreation Resource Management Plan (RRMP) Review and Revision Program 20 
 21 
Over the term of the New Project License, unforeseen recreation needs, changes in visitor 22 
preferences and attitudes, and new recreation technologies may occur.  The frequency 23 
with which the RRMP is revised or updated by Licensee shall depend on significant 24 
changes to existing conditions, monitoring results, and management responses made over 25 
time. The frequency of RRMP updates shall not exceed every 12 years and shall be based 26 
on consultation with the FS, Parties and SWRCB, and other interested Parties during 27 
monitoring and coordination meetings and through other appropriate sources.  28 
 29 
 9.  River Ranger.  By March 1 of each year of the New Project License, the Licensee 30 
shall provide to the FS up to $25,000 (2004 dollars), to assist in funding a “River Ranger” 31 
position.  The purpose of this position shall be to provide additional light maintenance, 32 
visitor information/assistance, and user safety and law enforcement presence in the 33 
Project’s bypassed river reaches. 34 
 35 
The Licensee shall request that the FS provide Licensee by January 31 of each year a 36 
written summary of the previous year expenditures and River Ranger activities and the 37 
current year’s planned expenditures and River Ranger activities. 38 
 39 
 40 
10. Belden Interagency  Recreation River Flow Management Plan.  If a determination 41 
is made to proceed with scheduled river recreation flows, Licensee, prior to the start of 42 
the first full recreation season shall coordinate with the FS, Plumas, and Caltrans to 43 
develop a Memorandum of Understanding to produce a Belden Interagency  Recreation 44 
River Flow Management Plan.  The Plan shall address management and integration of  45 
recreation opportunities provided by the Belden Recreation River Flow release with other 46 
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river recreation opportunities in the watershed.  The Plan shall address establishment of 1 
visitor capacity thresholds, maintenance of facilities, signage, traffic management and 2 
monitoring.  This Plan and Memorandum of Understanding would not be financially 3 
binding, but would document agency roles, responsibilities, and intentions related to river 4 
recreation management. 5 
 6 
If after the Belden Recreation River Flow evaluation period, recreation river flow 7 
releases in accordance with Section 2 of this agreement are not continued, the 8 
Memorandum of Understanding and Plan would be termi nated. 9 
 10 
 11 
11. Traffic Use Survey.  Within one year of license issuance, Licensee shall file with 12 
FERC a road traffic survey plan for roads used for Project purposes located on National 13 
Forest System lands.  This plan shall be approved by the FS and include provisions for 14 
monitoring traffic every six years when Licensee is monitoring recreation use in 15 
accordance with FERC Form 80 requirements.  At a minimum the road traffic survey 16 
shall include the Caribou Road (27N26) and the Caribou-Butt Valley Reservoir roads 17 
(27N26 and 27N60). 18 

• The number of vehicles per day, type of vehicle, such as log trucks, recreational 19 
vehicles, passenger cars, emergency vehicles (fire), or Licensee vehicles on these 20 
roads. 21 

A sampling approach for these roads that covers the fishing season and includes the 22 
opening weekend of fishing season, Memorial Day weekend, July 4th holiday weekend, 23 
the day before, the day of and the day after scheduled Belden Reach recreation river flow 24 
releases, Labor Day weekend, non-holiday weekends, and weekdays.  25 

• Road traffic reports every six years to be filed with FERC, after FS review and 26 
comment. 27 

 28 
 29 

30 
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 Section 8.  Land Management and Visual Resource Protection 1 
 2 
 3 
 4 
 The Licensee shall implement the following measures at existing facilities within 2 years 5 
after license issuance or as otherwise noted: 6 

 7 
A. Paint the metal siding and roof of the hoist house on the Prattville Intake structure 8 
a dark green color similar to the current color; 9 
 10 
B. Plant sufficient evergreen trees between the existing Prattville maintenance 11 
buildings and the shoreline to reduce visual domination of the buildings on the 12 
shoreline area.  Monitor and oversee tree survival to ensure successful establishment 13 
through the first three summers.   14 
 15 
C. Re-grade the Oak Flat road debris spoil piles along Caribou Road to create a more 16 
natural rolling topography along the roadside, and where possible, move spoil 17 
materials farther from the road.  Establish native plantings where possible between 18 
the road and the spoil piles to help screen the active use areas from passing motorists.   19 
 20 
D. In consultation with the FS, prepare a plan to annually apply dust palliatives or 21 
other measures, including regular grading, to help minimize dust emissions and 22 
improve the lower coupled segment of the Butt Valley-Caribou Road.  23 
 24 
E. At the Belden Powerhouse, consult with the FS on color selection when 25 
maintenance or repair work is scheduled on the Belden Powerhouse penstocks, surge 26 
chamber, or other powerhouse facilities to reduce visual contrast as seen from State 27 
Route 70. 28 
 29 
F. At Caribou Village, maintain the exterior and landscaping of the old clubhouse 30 
facility, houses, and grounds to preserve the historic features and character of the 31 
facility.  Consult with the FS when maintenance or repair activities that affect exterior 32 
appearance are to take place to help preserve, as practical, the historic and visual 33 
appeal of the village landscaping and structures. 34 

 35 
G. Within 60 days prior to any ground-disturbing activity on FS lands, the Licensee 36 
shall file with FERC a Visual Manageme nt Plan approved by the FS.  At a minimum, 37 
the plan shall address: 38 
 39 
• Clearing, spoil piles, and project facilities such as diversion structures, penstocks, 40 

pipes, ditches, powerhouses, other buildings, transmission lines, corridors, and 41 
access roads. 42 

• Facility configuration, alignment, building materials, colors, landscaping, and 43 
screening. 44 
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• Proposed mitigation and implementation schedule necessary to bring project 1 
facilities into compliance with National Forest Land and Resource Management 2 
Plan direction. 3 

• Locating road spoil piles either in approved areas on National Forest System lands 4 
or to a location off FS administered lands.  5 

• Monitoring and eradication of noxious weeds as specified in the “Noxious Weeds 6 
Management Plan” license condition. 7 

• Removal of all visible non-native materials, including construction debris from 8 
the surfaces of piles located on National Forest System lands. 9 

• Stabilization and revegetation of all native material that is allowed to be left on 10 
National Forest System lands including compliance with visual quality objectives. 11 

 12 
H. Within 30 days after license issuance, Licensee shall implement the Lake 13 
Almanor Shoreline Management Plan (“SMP”) included in Licensee’s final license 14 
application as amended for the Project. Licensee shall meet with the FS and Plumas, 15 
and other interested Parties a minimum of every 10 years to discuss the need to 16 
update the SMP.  The need to update the SMP sooner may also be raised and 17 
discussed during the annual land use meetings with the FS, Plumas, and interested 18 
Parties. 19 
 20 
I. Conduct annual meeting with the FS, CDFG and Plumas to coordinate ongoing 21 
Project-related land management activities including recreation management and use, 22 
fire suppression and related forest health activities, and the planning for commercial, 23 
residential and industrial developments adjacent to the Project Boundary.      s24 
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APPENDIX B:  Measures Agreed to Among the Parties But Not to 1 
be Included in New Project License, Section 4(e) Conditions, or 2 
Other Mandatory License Conditions 3 

 4 
Section 1. Plumas County Lake Almanor Water Quality Monitoring and Protection 5 
 6 
1. Goals 7 
The intent of this Section is to monitor and protect the water quality of Lake Almanor for 8 
the use and enjoyment of the public and for aquatic resources. 9 
 10 
2. Water Quality Monitoring Plan   11 

A. Within 90 days after issuance of a New Project License, a water quality 12 
monitoring plan shall be developed by Plumas and the Licensee, in consultation with 13 
the SWRCB, Regional Water Quality Control Board, FWS, CDFG, the FWS, the FS, 14 
CDFG, and DWR (together, the “Collaborative Water Quality Monitoring 15 
Group”)and other Water Quality Parties.   16 

 17 
3. Water Quality Monitoring Plan Implementation 18 

A. Plumas shall contract with the DWR or other party acceptable to the SWRCB, 19 
Regional Water Quality Control Board, FWS, CDFG, and other Water Quality 20 
PartiesCollaborative Water Quality Monitoring Group, to implement the water quality 21 
monitoring plan and prepare an annual report.  Plumas shall submit the annual report 22 
of the water quality sampling of Lake Almanor Water to the Collaborative Water 23 
Quality Monitoring Group by January 31 of the following year.The contract shall 24 
require the contractor to submit a water quality data report to Plumas and the 25 
Licensee by January 31 of the following year.  26 

 27 
4. Annual Meeting 28 
 29 

A. Between April 15 and April 28 the Licensee shall convene a meeting of SWRCB, 30 
Regional Water Quality Control Board, FWS, CDFG, and other Water Quality 31 
PartiesCollaborative Water Quality Monitoring Group to review the results of the 32 
Lake Almanor water quality monitoring program and revise the monitoring plan as 33 
necessary.    34 

 35 
B. If adverse water quality effects are identified in Lake Almanor, Plumas and the 36 
Licensee shall consult with the SWRCB, Regional Water Quality Control Board, 37 
FWS, CDFG, and other Water Quality Parties Collaborative Water Quality 38 
Monitoring Group to determine the reason for the adverse water quality.  If the 39 
adverse water quality is shown to be a result of the Licensee’s Project operations or 40 
maintenance, the Licensee shall develop and implement a plan and/or measures to 41 
mitigate Project-related effects on water quality.  The plan and/or mitigation measures 42 
shall be developed in consultation with the SWRCB, Regional Water Quality Control 43 
Board, FWS, CDFG, and other Water Quality PartiesCollaborative Water Quality 44 
Monitoring Group. If the adverse water quality is shown to be a result of non-Project 45 
land use practices, Plumas County zoning practices, or Plumas County permitting 46 
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practices, Plumas shall develop and implement a plan and/or mitigation measures for 1 
protecting the water quality in Lake Almanor. The plan and/or mitigation measures 2 
shall be developed in consultation with the SWRCB, Regional Water Quality Control 3 
Board, FWS, CDFG, and other Water Quality PartiesCollaborative Water Quality 4 
Monitoring Group.    5 

 6 
 7 

5. Funding 8 
 9 

A. The Licensee and Plumas shall each contribute up to a maximum of  $20,000 10 
(2004 dollars) annually in matching funds to implement water quality sampling in 11 
Lake Almanor in accordance with   the Settlement Agreement Covering Applications 12 
28468 of Plumas County and 30414, 30257 and 30258 of PG&E Pending Before the 13 
State Water Resources Control Board (Dated 7/30/02).  Funding for water quality 14 
sampling of Lake Almanor outlined in Section 5 of Appendix A shall be part of the 15 
matching funds outlined in this Paragraph.  The Licensee and Plumas shall coordinate 16 
and consolidate water quality sampling in Lake Almanor with the monitoring 17 
program outlined in Appendix A, wherever possible.   18 

 19 
B. Plumas and the Licensee recognize the DWR has monitored water quality in Lake 20 
Almanor and its tributaries since 1986.  The preference of Plumas and the Licensee is 21 
that DWR continue its current sampling program, utilizing a significant portion of the 22 
Settlement matching funds  to assist in funding DWR’s total sampling effort.  Plumas 23 
and the Licensee shall request the DWR to provide sampling and analytical services.   24 

 25 
 26 
 The Belden Forebay shoreline shall also be improved to provide access for launching 27 
small watercraft to the Forebay.an existing Plumas County ordinance thatssmall 28 
reservoirs such as .   Belden Forebay shall be managed based on a county ordinance 29 
(similar to Rock Creek and Cresta Reservoirs) that provides for no or no swimming or 30 
boating trail signageTarget completion is 1-3 years after license issuance or p test and 31 
and grills Target completion is 1-3 years after license issuance, dependant on ascheduled 32 
recreation flows.If a determination is made to proceed with scheduled river recreation 33 
flows, the Licensee in consultation with the TRG, as described in Section 2, Paragraph 1, 34 
shall prepare a River Recreation Facilities Plan to implement a lower Belden River access 35 
for approval by the FS within 12 months of license issuance.  facilitiesEssential facilities 36 
will include access facilities at one site to be determined by the FS with paved parking, 37 
restroom, picnic table, and bear-proof garbage disposal, and reasonable access.  good 38 
faith and restrooms/does not meet the conditionsboat launch use areas and expansion-39 
owned Project recreation facilities and Lassen National Forest Service’s Lake Almanor 40 
day and overnight recreation facilities that shall be incorporated into the Project boundary 41 
reconstructionTo offset operation, maintenance, construction, and reconstruction costs, 42 
To offset operation, maintenance, and construction costs, Licensee, in accordance with 43 
Commission and Department of Boating and Waterways regulations, shall collect and 44 
retain 100 percent of FS-approved user fees at all FS recreation facilities that Licensee 45 
operates and maintains.  These fees shall be utilized by Licensee over the life of the 46 
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license for normal operations and maintenance, and reconstruction necessitated by wear, 1 
tear, and aging of facilities, as specified in the operations agreement referred to in PFish 2 
Planting 3 
 Plumas County will approve the Program portion pertaining to FS facilities.E  4 
ProgramPlumas CountypartiesThe FS will approve the Program portion pertaining to FS 5 
facilities.draft misPshall be prepared  prepared at 6-year intervals user surveys as to 6 
preferences in recreationalpreference forproject Licensee shall conduct more in-depth 7 
monitoring, such as visitor questionnaire surveys and general assessment of regional 8 
recreation trends, shall occur at 12-year intervals.  9 
 10 

As part of the RRMP, Licensee shall conduct annual recreation planning and 11 
coordination meetings with other recreation providers in the Project area to discuss 12 
recreation resource management decisions for the Project area, plan implementation 13 
of Project recreation enhancements, recreation monitoring results, potential grant 14 
applications, and other pertinent Project-related recreation issues that may arise over 15 
the term of the New Project License.partiesReports on Recreational Resources shall 16 
be filed with the Commission after FS approval of reports on Project related but FS-17 
owned facilities.  conditions those surveys with  Parties,other interested partieslikely 18 
,parties Forest ServicePlumas CountynRiverproject related river, including 19 
RevegetaionLicensee,Plumas Countyparties tPlumas partiesPlumas CountyPlumas 20 
CountyTshall be submittedParties to this Settlement, the SWRCB and other parties 21 
who request involvement Plumas Countymitigation for protecting the water quality in 22 
Lake Almanor.the Plumas CountyPlumas CountySettlementPlumas CountyPlumas 23 
CountyPlumas County moniesPlumas County 24 

 25 
26 
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RECREATION PART B 1 
 2 

1.  On January 1, 2009, Licensee shall assume responsibility for Operational Maintenance 3 
and Heavy Maintenance at FS Almanor Family Campground and Amphitheatre, Almanor 4 
Group Campground, and Almanor Beach.  Licensee shall not be responsible for any 5 
major reconstruction of existing facilities or recreation improvements aimed at expanding 6 
the capacity of an asset or otherwise upgrading it to serve needs different from, or 7 
significantly greater than those originally planned.  In accordance with Commission, FS, 8 
and applicable Department of Boating and Waterways regulations, Licensee shall collect 9 
and retain 100 percent of FS approved market rate user fees at all FS recreation facilities 10 
that Licensee operates and maintains.  These revenues shall be used to offset Licensee’s 11 
Operational and Heavy Maintenance and Licensee’s matching contribution toward 12 
construction of recreation improvements at FS facilities.  Any Heavy Maintenance funds 13 
derived from this revenue may be accumulated from year to year to address larger Heavy 14 
Maintenance projects.  Prior to Licensee assuming responsibility for operation and 15 
maintenance of these FS recreation facilities, Licensee and FS shall enter into a FS 16 
approved operation agreement consistent with Licensee’s obligations under this 17 
paragraph.  Licensee and FS shall meet at least annually to review the operation 18 
agreement.   19 
 20 
2. FS may request Licensee to assume responsibility for operation and maintenance 21 
of the FS Almanor Picnic Area on January 1, 2009. FS shall reimburse Licensee for its 22 
actual costs, including reasonable administration and overhead costs, to perform 23 
Operational Maintenance and Heavy Maintenance of this FS facility.  Licensee shall not 24 
be responsible for any major reconstruction of existing facilities or recreation 25 
improvements aimed at expanding the capacity of an asset or otherwise upgrading it to 26 
serve needs different from, or significantly greater than those originally planned. Prior to 27 
Licensee assuming responsibility for operation and maintenance of the Almanor Picnic 28 
Area, Licensee and FS shall enter into an operation and maintenance agreement 29 
consistent with the terms of this paragraph. 30 
 31 
 32 
3. Outside Funding for FS’ Belden Reach Area River Access.  For the purposes of 33 
improving and enhancing public recreation,If a determination is made to proceed with 34 
scheduled river recreation flows, the FS will within five years following signature of this 35 
Settlement, request matching funding from the California Department of Boating and 36 
Waterways and/or other appropriate sources for the Lower Belden Reach River Access 37 
river access facilities proposed pursuant to Section 7 of Appendix A of the Settlement.   38 
All Parties shall support and actively work to seek approval for the request from the 39 
California Department of Boating and Waterways (or other appropriate organization).   40 

 41 
24.  Plumas County Ordinance.  For the preservation and improvement of ecological, 42 
cultural and recreation resources at Lake Almanor, theThe Parties shall within one year 43 
following signature of this Settlement, request the Plumas County Board of Supervisors 44 
to pass a county ordinances that: 45 
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 which A.  prohibits Prohibit the travel of motorized wheel or tracked vehicles at 1 
Lake Almanor below the 4,500 foot,500-foot contour elevation (PG&E datum) except in 2 
designated areas to preserve and improve ecological, cultural and recreation resources at 3 
Lake Almanor.   4 

A. Limit boat engine horsepower to 10 hp and boat speeds to 5 mph on Belden 5 
Forebay and prohibit swimming and boating within 0.25 miles of Belden Dam 6 
and at night at the Belden Forebay.  This ordinance is similar to the Plumas 7 
ordinance for Rock Creek Cresta Reservoir.  8 

 9 
All Parties shall support and actively work to seek the Plumas County Board of 10 
Supervisor’s approval of these requests.   11 
 12 
35.  Plumas County Sheriff Shoreline Patrol.  Upon passage of the Plumas County 13 
ordinance referenced in Paragraph 2 above, Licensee shall provide up to $25,000 per year 14 
(2004 dollars) for the term of the New Project License to Plumas CountyPlumas to be 15 
used for Plumas County Sheriff patrols and enforcement in the Project shoreline areas. 16 
 17 
By the end of each fiscal year (June 30), Plumas CountyPlumas shall provide Licensee a 18 
summary of the previous year’s expenditures and enforcement activities from these 19 
funds, and the planned expenditures and enforcement activities in the Project shoreline 20 
area for the upcoming year. 21 
 22 
4.  River Ranger.  The licensee Licensee shall provide to the Plumas National ForestFS 23 
$25,000 each year (2004$),  dollars), by March 1, to assist in funding a “River Ranger” 24 
position.  The purpose of this position will shall be to provide additional light 25 
maintenance, visitor information/assistance, and user safety and law enforcement 26 
presence in the project’s Project’s bypassed river reaches. 27 
 28 
The Licensee shall request that the FS shall provide Licensee by January 31 of each year 29 
a written summary of the previous year expenditures and River ranger Ranger activities 30 
and the current year’s planned expenditures and River ranger Ranger activities. 31 

 32 
56.  Lake Almanor Recreation Trail (LART) Southeast Shore Extensions.  In 33 
addition to the trail easement previously provided to Plumas CountyPlumas in the July 34 
30, 2002 Agreement between Plumas CountyPlumas and Licensee, Licensee shall 35 
contribute matching funds up to a maximum of $300,000 (2005 dollars) to Plumas 36 
CountyPlumas for County construction of a non-motorized recreation trail across lands 37 
owned by Licensee on the southeast side of Lake Almanor as a continuation of the LART 38 
to the East Shore Campground.  At Plumas CountyPlumas expense and at no expense to 39 
Licensee, the trail shall be maintained including, but not limited to, any repairs for 40 
damages that may be caused by Licensee raising and lowering the water in Lake 41 
Almanor.  The Lake Almanor Recreation TrailLART and associated facilities in its 42 
entirety, now and in the future, shall not be considered, in whole or part, a Project feature 43 
or part of the Project. Licensee shall not be required to perform or contribute in any way 44 
to the operation and maintenance of the trail now or in the future. 45 
 46 
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Plumas CountyPlumas agrees, to the extent it may legally do so, to indemnify Licensee 1 
against and to hold Licensee harmless from any loss or damage to any property, or injury 2 
to or death of any person whomever, proximately caused in whole or in part by any 3 
negligence of Plumas CountyPlumas or its contractors or by any acts for which Plumas 4 
CountyPlumas or its contractors are liable without fault in the exercise of the rights 5 
herein granted, save and excepting to the extent that such loss, damage, injury or death is 6 
proximately caused in whole or in part by any negligence of Licensee or its contractors, 7 
or by any acts for which Licensee or its contractors are liable without fault.   8 
 9 
6.  TRG:  The TRG evaluation of potential recreation flow effects and recommendations 10 
should be consistent with existing resource management plans. 11 


